| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 233 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 483, 176. 44 ROUTE : US 40
CALL ORDER : 233 CONTRACT ID : RS- 25776-A COUNTI ES :  HANCOCK
LETTI NG DATE : 12/19/01 10: 00 AM DISTRICT  : GREENFI ELD DI STRI CT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 3239002
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 31-4351261 SHELLY & SANDS, |NC. $  377,729.47 100. 0000%
2 35-1139301 E & B PAVING |NC $ 407, 562. 89 107. 8980%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $  428,754.10 113. 5082%
4 35-1151771 CALUMET ASPHALT PAVING GO | NC. $ 431, 980.30 114. 3623%
5 35-1917625 M LESTONE CONTRACTORS, L. P. $  443,281.07 117. 3541%
| (1) 31-4351261 | (2) 35-1139301 | (3) 35-0918397
| SHELLY & SANDS, | NC. |E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 3.000 MS | 1283. 01000 3849. 03| 1925. 00000 5775. 00 1800. 00000 5400. 00
FIELD OFFI CE, 300 SFT | | |
0002 110- 01001 LUMP|  18166. 13000 18166.13|  20350. 00000 20350.00]  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 90163.800 SYS | 0. 99000 89262. 16| 0. 80000 72131. 04 1. 00000 90163. 80
SURFACE M LLING, ASPHALT | | |
0004 305- 05204 100. 000 TON | 94. 20000 9420. 00| 100. 00000 10000. 00| 85. 00000 8500. 00
HVA FOR PATCHI NG | | |
0005 401- 05456 6198.800 TON | 36. 81000 228177. 83| 42. 00000 260349. 60| 43. 00000 266548. 40
QY QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0006 406- 05520 20.700 TON | 190. 74000 3948. 32 177. 00000 3663. 90| 175. 00000 3622. 50
ASPHALT FOR TACK COAT | | |
0007 801- 06207 6306.000 LFT | 1. 28000 8071. 68 1. 25000 7882. 50 0. 95000 5990. 70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0008 801- 06640 32.000 EACH 58. 80000 1881. 60| 55. 00000 1760. 00| 60. 00000 1920. 00
CONSTRUCTI ON SIGN, A | | |
0009 801-06775 LUVP| 9128. 87000 9128.87|  20000. 00000 20000.00]  16200. 00000 16200. 00
MAI NTAI NI NG TRAFFI C | | |
0010 808- 06711 4752.000 LFT | 0. 06000 285. 12| 0. 06000 285. 12| 0. 07000 332. 64
LINE, PAINT, BROKEN, WHITE, 4 IN. | |
0011 808- 06712 186.000 LFT | 0. 06000 11. 16| 0. 06000 11. 16 0. 07000 13.02
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0012 808- 06713 14564.000 LFT | 0. 06000 873. 84| 0. 06000 873. 84| 0. 07000 1019. 48
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0013 808- 06714 42308.000 LFT | 0. 06000 2538. 48] 0. 06000 2538. 48] 0. 07000 2961. 56

LINE, PAINT, SCLID, YELLOW 4 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01

PAGE : 233 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  483,176. 44

CALL ORDER . 233 CONTRACT ID :
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT :
SET- AS| DE :

RQUTE : US 40
RS- 25776- A COUNTI ES : HANGCOCK
GREENFI ELD DI STRI CT

| (1) 31-4351261
| SHELLY & SANDS
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

0014 808-06723 24.000 EACH 21. 38000
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE |
I NDI CATI ON ARROW |

0015 808-06726 206. 000 LFT | 1. 07000

TRANSVERSE MARKI NGS, PAI NT, STCP LI NE,
24 IN. |

0016 808- 75008 600.000 LFT | 0. 53000
LINE, PAINT, SCLID, WHITE, 8 IN

0017 808- 75325 11.000 EACH| 48. 11000

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( ONLY) |
0018 801- 06710 25.000 DAY | 21. 38000

FLASH NG ARROW S| GN |
SECTI ON TOTALS | $

CONTRACT TOTALS | $

| (2) 35-1139301 | (3) 35-0918397
I NC. |E & B PAVING, |NC. | RIETH RI LEY CONSTRUCTI ON
I I
AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________ o
513. 12| 20. 00000 480. 00| 21. 00000 504. 00
| |
220. 42 1. 00000 206. 00| 1. 00000 206. 00
| |
318. 00| 0. 50000 300. 00| 0. 55000 330. 00
I I
529. 21| 45. 00000 495. 00| 47.00000 517. 00
| |
534. 50| 18. 45000 461. 25| 21. 00000 525. 00
I I
377, 729. 47| $ 407, 562. 89 $  428,754.10
______________ o
377, 729. 47| $ 407, 562. 89 $  428,754.10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 233 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 483, 176. 44 ROQUTE : US 40
CALL ORDER . 233 CONTRACT ID : RS-25776-A COUNTI ES : HANCOCK
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-1917625 [
| CALUVET ASPHALT PAVING CO. || M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105-06790 3.000 MXS | 1880. 00000 5640. 00| 1500. 00000 4500. 00
FI ELD OFFI CE, 300 SFT | [ [
0002 110-01001 LUWP| 21000. 00000 21000. 00| 22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 90163. 800 SYS | 0. 87000 78442. 51| 0. 84000 75737.59
SURFACE M LLI NG, ASPHALT | | [
0004 305- 05204 100. 000 TON | 114. 25000 11425. 00| 144. 00000 14400. 00
HVA FOR PATCHI NG | | [
0005 401- 05456 6198. 800 TON | 46. 00000 285144. 80| 46. 25000 286694. 50
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0006 406- 05520 20.700 TON | 180. 00000 3726. 00| 177. 00000 3663. 90
ASPHALT FOR TACK COAT | | |
0007 801- 06207 6306. 000 LFT | 1. 22000 7693. 32| 1. 35000 8513. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0008 801- 06640 32.000 EACH 56. 97000 1823. 04| 50. 00000 1600. 00|
CONSTRUCTI ON SI GN, A | | |
0009 801-06775 LUWP| 11322. 80000 11322. 80| 20125. 00000 20125. 00|
MAI NTAI NI NG TRAFFI C | | |
0010 808-06711 4752.000 LFT | 0. 06000 285. 12| 0. 07000 332. 64|
LINE, PAINT, BROKEN, WH TE, 4 IN. | | [
0011 808-06712 186. 000 LFT | 0. 06000 11. 16| 0. 07000 13. 02]
LINE, PAINT, BROKEN, YELLOW 4 IN | | [
0012 808-06713 14564. 000 LFT | 0. 06000 873. 84| 0. 06000 873. 84|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0013 808-06714 42308. 000 LFT | 0. 06000 2538. 48| 0. 06000 2538. 48|
LINE, PAINT, SCOLID, YELLOW 4 IN. | | |
0014 808-06723 24.000 EACH 20. 72000 497. 28| 40. 00000 960. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | | |
0015 808- 06726 206. 000 LFT | 1. 04000 214. 24| 0. 50000 103. 00|
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
24 IN. | | [
0016 808- 75008 600. 000 LFT | 0. 52000 312. 00| 0. 18000 108. 00
LINE, PAINT, SOLID, WHITE, 8 IN. | |
0017 808- 75325 11. 000 EACH 46. 61000 512. 71| 63. 00000 693. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (ONLY) | | |
0018 801-06710 25.000 DAY | 20. 72000 518. 00| 17. 00000 425. 00|
|

FLASHI NG ARROW SI GN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 233 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 483, 176. 44 ROQUTE : US 40
CALL ORDER . 233 CONTRACT ID : RS-25776-A COUNTI ES : HANCOCK
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-1917625

I
| CALUVET ASPHALT PAVING OO || M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 431, 980. 30| $ 443, 281.07|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 243 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,073, 022. 98 ROQUTE : US 40
CALL ORDER . 243 CONTRACT I D : RS-25788-A COUNTI ES : HENRY WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3233005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 961, 530. 00 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 984, 369. 45 102. 3753%

| (1) 35-0918397
| R ETH R LEY CONSTRUCTI ON

2) 35-1917625 |
M LESTONE CONTRACTCRS, L.P. |

—~

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I | |
0001 105-01925 7.000 MOS | 2200. 00000 15400. 00| 1500. 00000 10500. 00|

FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 4691. 97000 4691. 97| 4500. 00000 4500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  38000. 00000 38000.00]  49000. 00000 49000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 177056.000 n2 | 0. 55000 97380. 80| 0. 73000 129250. 88|
SURFACE M LLING ASPHALT 25mm | | |
0005 305- 05204 256.000 My | 95. 00000 24320. 00| 89. 00000 22784. 00|
HVA FOR PATCHI NG | | |
0006 401- 05457 15935.100 My | 45. 00000 717079. 50| 44. 00000 701144. 40|
QT QA HVA SURFACE 12.5 mm MAINLINE - - | | |
VOLUMETRI C | | [
0007 406- 05520 44.300 My | 180. 00000 7974. 00| 195. 00000 8638. 50|
ASPHALT FOR TACK CQOAT | | |
0008 615- 06525 1.000 EACH 400. 00000 400. 00| 250. 00000 250. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0009 801- 06207 4456.600 m | 2. 75000 12255, 65| 4. 00000 17826. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | [ |
0010 801- 06640 52.000 EACH 55. 00000 2860. 00| 55. 00000 2860. 00|
CONSTRUCTI ON SI GN, A | | |
0011 801-06775 LUMP|  28000. 00000 28000.00]  26050. 00000 26050. 00|
MAI NTAI NI NG TRAFFI C | | |
0012 805- 02328 180.000 m | 1. 60000 288. 00| 3. 75000 675. 00|
SI GNAL CABLE, 1C 14GA. | | [
0013 805- 78795 45.000 m | 40. 00000 1800. 00| 20. 00000 900. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | [
0014 808-06711 4934.500 m | 0. 15000 740. 18| 0. 18000 888. 21|

LI NE, PAINT, BROKEN, WH TE, 100 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 243 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,073, 022. 98 ROQUTE : US 40
CALL ORDER . 243 CONTRACT I D : RS-25788-A COUNTI ES : HENRY WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397 | (2) 35-1917625 |

| RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0015 808- 06713 20338.000 m | 0. 15000 3050. 70| 0. 16000 3254. 08|
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0016 808-06714 24828.000 m | 0. 15000 3724. 20| 0. 16000 3972. 48|
LI NE, PAINT, SCOLID, YELLOWN 100 nm | | |
0017 808- 75996 62. 000 EACH 6. 50000 403. 00| 4. 75000 294. 50|
SNOWPLOWABLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | |
0018 808- 75998 62. 000 EACH 51. 00000 3162. 00| 25. 50000 1581. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 961, 530. 00| $ 984, 369. 45|

------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeeoooos

CONTRACT TOTALS | $ 961, 530. 00| $ 984, 369. 45|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 253 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 629, 871. 38 ROUTE : SR 1
CALL ORDER . 253 CONTRACT ID : RS- 25790-A COUNTI ES : WAYNE RANDCLPH
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3768009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 486, 547. 45 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 563, 261. 00 115. 7669%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | R ETH Rl LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 6.000 MOS | 1650. 00000 9900. 00| 2200. 00000 13200. 00|
FI ELD OFFI CE, 550 SQ FT. | | [
0002 105- 06845 LUMP| 7500. 00000 7500. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  24300. 00000 24300.00]  25000. 20000 25000. 20|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 127395. 000 SYS | 0. 73000 92998. 35| 0. 50000 63697. 50|
SURFACE M LLING ASPHALT | | |
0005 305- 05204 20.000 TON | 200. 00000 4000. 00| 100. 00000 2000. 00|
HVA FOR PATCHI NG | | |
0006 401- 05456 8758.400 TON | 36. 50000 319681. 60| 48. 50000 424782. 40|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0007 406- 05520 29.300 TON | 200. 00000 5860. 00| 165. 00000 4834. 50|
ASPHALT FOR TACK COAT | | [
0008 615- 06525 8.000 EACH 250. 00000 2000. 00| 400. 00000 3200. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | [
0009 801- 06207 5207.000 LFT | 1. 25000 6508. 75| 0. 75000 3905. 25|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | [ [
0010 801- 06640 32.000 EACH| 58. 00000 1856. 00| 100. 00000 3200. 00|
CONSTRUCTI ON SIGN, A | | |
0011 801- 06775 LUMP| 6250. 00000 6250. 00| 8500. 00000 8500. 00|
MAI NTAI NI NG TRAFFI C | | |
0012 808- 06712 11758. 000 LFT | 0. 05000 587. 90| 0. 05000 587. 90|
LI NE, PAINT, BROKEN, YELLOW 4 IN. | | |
0013 808- 06713 95546. 000 LFT | 0. 05000 4777. 30| 0. 05000 4777. 30|
LINE, PAINT, SOLID, WHI TE, 4 IN. | | |
0014 808- 06714 5039.000 LFT | 0. 05000 251. 95| 0. 05000 251. 95]

LINE, PAINT, SOLID, YELLOW 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 253 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 629, 871. 38 ROUTE : SR 1
CALL ORDER . 253 CONTRACT ID : RS- 25790-A COUNTI ES : WAYNE RANDCLPH
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808- 06726 36.000 LFT | 2. 10000 75. 60| 9. 00000 324. 00|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 I N | | |
SECTI ON TOTALS | $ 486, 547. 45| $ 563, 261. 00|
------------------------------------------ g

CONTRACT TOTALS | $ 486, 547. 45| $ 563, 261. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 263 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 359. 23 ROUTE : NSR 3
CALL ORDER . 263 CONTRACT I D : RS-25791-A COUNTI ES : HENRY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 2012011
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COMPANY, | NC. $  278,296.66 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $  324,032.18 116. 4340%
3 35-1139301 E & B PAVING |NC. $  335,698.97 120. 6263%
4 35-1991044 JOHNSON COMPANY | NC. $  338,935.19 121. 7891%
5  35-1364963 ERBER & M LLI GAN CONSTR  CO. $  425,478.55 152. 8866%
6  33-0349226 PENHALL COVPANY $  444,552.52 159. 7405%
7  35-1136349 TSCHUOR, GALE COMPANY, | NC. $ 456, 131.03 163. 9010%
| (1) 35-0999231 | (2) 35-0918397 | (3) 35-1139301
| HUNT PAVI NG COMPANY, INC. |RIETH RILEY CONSTRUCTION  |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

SECTI ON 0001  PAVEMENT REPAI R

[
0001 105-01925 6.000 MOS | 900. 00000 5400. 00| 1900. 00000 11400. 00| 900. 00000 5400. 00

FIELD OFFI CE, 550 SQ FT. | |

0002 105- 06845 LUMP| 2000. 00000 2000. 00| 2400. 00000 2400. 00| 2659. 84000 2659. 84
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  13500. 00000 13500. 00|  16000. 00000 16000. 00| 6555. 00000 6555. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 305- 93341 76604.000 LFT | 1. 09000 83498. 36| 1. 10000 84264. 40| 1. 30000 99585. 20
SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | |

0005 305- 93342 33430.000 LFT | 1. 09000 36438. 70| 1. 10000 36773. 00| 1. 65000 55159. 50
SAW CLEAN AND SEAL TRANSVERSE JONTS | | |

0006 305- 93342 6120.000 LFT 1. 50000 9180. 00| 1. 60000 9792. 00| 1. 30000 7956. 00

I
SAW CLEAN AND SEAL TRANSVERSE JANTS , | I I
M D- SLAB CRACKS
I

0008 605- 94285 200.000 LFT 25. 09000 5018. 00| 26. 00000 5200. 00| 14. 00000 2800. 00
CURB, CONCRETE RECONSTRUCTED | |

0009 801- 06640 22.000 EACH 75. 46000 1660. 12| 68. 00000 1496. 00| 70. 00000 1540. 00
CONSTRUCTI ON SIGN, A | | |

0010 801- 06775 LUMP|  10000. 00000 10000. 00|  23000. 00000 23000. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C | | |

0011 808- 06711 6965.000 LFT | 0. 06000 417. 90| 0. 06000 417. 90| 0. 06000 417. 90
LINE, PAINT, BROKEN, WHI TE, 4 IN | |

0012 808- 06713 27700.000 LFT | 0. 06000 1662. 00| 0. 05000 1385. 00| 0. 06000 1662. 00
LINE, PAINT, SOLID, WHITE, 4 IN | | |

0013 808- 06714 27700.000 LFT | 0. 06000 1662. 00| 0. 05000 1385. 00| 0. 06000 1662. 00

LINE, PAINT, SCLID, YELLOWN 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 263 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 359. 23 ROUTE : NSR 3
CALL ORDER . 263 CONTRACT I D : RS-25791-A COUNTI ES : HENRY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-0918397 | (3) 35-1139301
| HUNT PAVI NG COVPANY, | NC. | RFRETH RI LEY CONSTRUCTI ON | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 808-06723 24.000 EACH 21. 56000 517. 44| 40. 00000 960. 00| 20. 00000 480. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | | |
0015 808-06726 96. 000 LFT | 1. 62000 155. 52| 0. 53000 50. 88| 1. 50000 144. 00
TRANSVERSE NMARKI NGS, PAI NT, STCP LI NE, | | |
24 IN. | | [
0016 808- 75325 13.000 EACH 48. 50000 630. 50| 63. 00000 819. 00| 45, 00000 585. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0017 808- 75996 520. 000 EACH 15. 84000 8236. 80| 5. 30000 2756. 00| 13. 20000 6864. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0018 808- 75998 520. 000 EACH 21. 29000 11070. 80| 23. 00000 11960. 00| 19. 75000 10270. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0019 506- 06333 1024.300 SYS | 84. 61000 86666. 02| 110. 00000 112673. 00| 121. 75000 124708. 53
PCCP PATCHI NG FULL DEPTH | | [
0020 801-06710 50. 000 DAY | 11. 65000 582. 50| 26. 00000 1300. 00| 15. 00000 750. 00
FLASHI NG ARROW S| GN | | [
SECTI ON TOTALS | $ 278, 296. 66| $ 324, 032. 18| $ 335, 698. 97
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 278, 296. 66| $ 324, 032. 18| $ 335, 698. 97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 263 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 359. 23 ROUTE : NSR 3
CALL ORDER . 263 CONTRACT I D : RS-25791-A COUNTI ES : HENRY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1991044 | (5) 35-1364963 | (6) 33-0349226
| JOHNSON COVPANY | NC. | ERBER & M LLI GAN CONSTR. CO. | PENHALL COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 PAVEMENT REPAI R

I
0001 105-01925 6.000 M35 | 1100. 00000 6600. 00| 1000. 00000 6000. 00| 1500. 00000 9000. 00

FIELD OFFI CE, 550 SQ FT. | |

0002 105- 06845 LUMP| 4700. 00000 4700. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUVP| 9700. 00000 9700.00]  20500. 00000 20500. 00|  37000. 00000 37000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 305- 93341 76604.000 LFT | 1. 16000 88860. 64 1. 50000 114906. 00| 1. 63000 124864. 52
SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | |

0005 305- 93342 33430.000 LFT | 1. 16000 38778. 80| 1. 50000 50145. 00| 1. 63000 54490. 90
SAW CLEAN AND SEAL TRANSVERSE JONTS | | |

0006 305- 93342 6120.000 LFT | 1. 60000 9792. 00| 1. 80000 11016. 00| 2. 50000 15300. 00

SAW CLEAN AND SEAL TRANSVERSE JONTS , | |
M D- SLAB CRACKS | | |

0008 605- 94285 200.000 LFT | 48. 00000 9600. 00| 24. 00000 4800. 00| 15. 00000 3000. 00
CURB, CONCRETE RECONSTRUCTED | | |

0009 801- 06640 22.000 EACH 80. 00000 1760. 00| 100. 00000 2200. 00| 70. 00000 1540. 00
CONSTRUCTI ON SIGN, A | | |

0010 801- 06775 LUMP|  21000. 00000 21000. 00|  34000. 00000 34000.00|  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |

0011 808- 06711 6965.000 LFT | 0. 09000 626. 85| 0. 07000 487. 55 0. 06000 417. 90
LINE, PAINT, BROKEN, WHITE, 4 IN | |

0012 808- 06713 27700.000 LFT | 0. 09000 2493. 00| 0. 07000 1939. 00| 0. 06000 1662. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0013 808- 06714 27700.000 LFT | 0. 09000 2493. 00| 0. 07000 1939. 00| 0. 06000 1662. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |

0014 808- 06723 24.000 EACH 26. 00000 624. 00| 45. 00000 1080. 00| 20. 00000 480. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE |
| NDI CATI ON ARROW |
0015 808-06726 96. 000 LFT | 2.50000 240. 00

I
I
| 1. 00000 96. 00| 1. 50000 144. 00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ |
24 IN. | | [
0016 808- 75325 13.000 EACH 69. 00000 897. 00| 65. 00000 845. 00| 45. 00000 585. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0017 808- 75996 520. 000 EACH| 15. 00000 7800. 00| 15. 50000 8060. 00| 14. 70000 7644. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0018 808- 75998 520.000 EACH| 20. 75000 10790. 00| 21. 00000 10920. 00| 19. 75000 10270. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 263 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 359. 23 ROUTE : NSR 3
CALL ORDER . 263 CONTRACT I D : RS-25791-A COUNTI ES : HENRY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1991044 | (5) 35-1364963 | (6) 33-0349226
| JOHNSON COVPANY | NC. | ERBER & M LLI GAN CONSTR. CO. | PENHALL COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 506- 06333 1024.300 SYS | 118. 00000 120867. 40| 150. 00000 153645. 00| 154. 00000 157742. 20
PCCP PATCHI NG FULL DEPTH | |
0020 801-06710 50. 000 DAY | 26. 25000 1312. 50| 18. 00000 900. 00| 15. 00000 750. 00
FLASHI NG ARROW S| GN | | [
SECTI ON TOTALS | $ 338, 935. 19| $ 425, 478. 55| $ 444, 552. 52
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 338,935 19 $ 425, 478.55]| $  444,552.52




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 263 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 359. 23 ROUTE : NSR 3
CALL ORDER . 263 CONTRACT I D : RS-25791-A COUNTI ES : HENRY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1136349 | |
| TSCHUOR, GALE COVPANY, |INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 PAVEMENT REPAI R

I
0001 105-01925 6.000 MOS | 1774. 74000 10648. 44|

FI ELD OFFI CE, 550 SQ FT. | [
0002 105-06845 LUWP| 6420. 23000 6420. 23|
CONSTRUCTI ON ENG NEERI NG [ |
0003 110-01001 LUWP| 22000. 00000 22000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 305-93341 76604.000 LFT | 1. 52000 116438. 08|
SAW CLEAN AND SEAL LONG TUDI NAL JO NTS | [
0005 305-93342 33430. 000 LFT | 1.57000 52485. 10|
SAW CLEAN AND SEAL TRANSVERSE JO NTS | [
0006 305-93342 6120. 000 LFT | 1. 62000 9914. 40|

SAW CLEAN AND SEAL TRANSVERSE JONTS , |
M D- SLAB CRACKS | |
I

I

I

I

I

I

|

I

|

I

|

I

|

|

0008 605- 94285 200.000 LFT 23. 63000 4726. 00| |
CURB, CONCRETE RECONSTRUCTED | | |
0009 801- 06640 22.000 EACH 150. 12000 3302. 64| |
CONSTRUCTI ON SIGN, A | | |
0010 801- 06775 LUMP|  65567. 00000 65567. 00| |
MAI NTAI NI NG TRAFFI C | | |
0011 808- 06711 6965.000 LFT | 0. 07000 487. 55 |
LINE, PAINT, BROKEN, WHITE, 4 IN | | |
0012 808- 06713 27700.000 LFT | 0. 07000 1939. 00| |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0013 808- 06714 27700.000 LFT | 0. 07000 1939. 00| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0014 808- 06723 24.000 EACH 59. 93000 1438. 32| |
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |

| NDI CATI ON ARROW | | |
0015 808- 06726 96.000 LFT | 2.39000 229. 44 |
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ |
24 IN. | | [
0016 808- 75325 13.000 EACH 100. 08000 1301. 04| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0017 808- 75996 520. 000 EACH| 5. 00000 2600. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0018 808- 75998 520.000 EACH 26. 07000 13556. 40| |
I

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 263 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 290, 359. 23 ROUTE : NSR 3
CALL ORDER . 263 CONTRACT I D : RS-25791-A COUNTI ES : HENRY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1136349 | |
| TSCHUOR, GALE COWPANY, |NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0019 506- 06333 1024.300 SYS | 136. 58000 139898. 89| |
PCCP PATCHI NG FULL DEPTH | | |
0020 801-06710 50. 000 DAY | 24. 79000 1239. 50| |
FLASHI NG ARROW S| GN | [ [
SECTI ON TOTALS | $ 456, 131. 03| |
__________________________________________ o
CONTRACT TOTALS | $ 456, 131. 03] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 273 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 907, 655. 22 ROUTE : 67
CALL ORDER . 273 CONTRACT ID : RS-25795-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0450008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 576, 110. 04 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 762, 847. 00 132. 4134%
| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | I
0001 105- 06790 4.000 MS | 1372. 00000 5488. 00| 2400. 00000 9600. 00|
FI ELD OFFI CE, 300 SFT | | I
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 5510. 00000 5510. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  28000. 00000 28000.00]  27000. 00000 27000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 164650. 000 SYS | 0. 42000 69153. 00| 0. 45000 74092. 50|
SURFACE M LLING ASPHALT | | |
0005 305- 05204 100. 000 TON | 50. 00000 5000. 00| 90. 00000 9000. 00|
HVA FOR PATCHI NG | | |
0006 401- 05457 13585. 000 TON | 29. 00000 393965. 00| 42. 00000 570570. 00|
QT QA HVA SURFACE 12.5 nm MAI NLI NE | | [
0007 406- 05520 41.500 TON | 160. 00000 6640. 00| 165. 00000 6847. 50|
ASPHALT FOR TACK COAT | | [
0008 801- 06208 6340. 000 LFT | 0. 88000 5579. 20| 1. 00000 6340. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
5 IN. | [ [
0009 801- 06640 30.000 EACH| 65. 00000 1950. 00| 55. 00000 1650. 00|
CONSTRUCTI ON SIGN, A | | |
0010 801-06775 LUWP|  24400. 00000 24400.00]  15500. 00000 15500. 00|
MAI NTAI NI NG TRAFFI C | | |
0011 805- 78470 788.000 LFT | 1. 02000 803. 76| 1. 00000 788. 00|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0012 805- 78795 196. 000 LFT | 5. 50000 1078. 00| 10. 50000 2058. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | [
0013 808- 06702 15850. 000 LFT | 0. 30000 4755. 00| 0. 30000 4755. 00|
LINE, THERMOPLASTIC, BROKEN, WH TE, 5 | | |
I'N. I I |
0014 808- 06713 63400. 000 LFT | 0. 05000 3170. 00| 0. 05000 3170. 00|

LINE, PAINT, SOLID, WHTE, 4 IN [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 273 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 907, 655. 22 ROUTE : 67
CALL ORDER . 273 CONTRACT ID : RS-25795-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 808-06714 63400. 000 LFT | 0. 05000 3170. 00| 0. 05000 3170. 00|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0016 808- 75297 96. 000 LFT | 5. 00000 480. 00| 6. 50000 624. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0017 808- 75340 4.000 EACH 500. 00000 2000. 00| 525. 00000 2100. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ [
0018 808- 75996 772.000 EACH 3. 14000 2424. 08| 6. 00000 4632. 00|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0019 808- 75998 772.000 EACH 19. 50000 15054. 00| 20. 00000 15440. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 576, 110. 04| $ 762, 847. 00|
__________________________________________ S )
CONTRACT TOTALS | $ 576, 110. 04| $ 762, 847. 00|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 283 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 460, 172. 83 ROUTE : SR 26
CALL ORDER : 283 CONTRACT 1D : RS-25866-A COUNTI ES : HOMARD GRANT
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3234009
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-0524595 MOHR CONSTRUCTI ON CO $ 1,299, 536.20 100. 0000%
2 35-1139301 E & B PAVING |NC $ 1,407,195.01 108. 2844%
| (1) 35-0524595 | (2) 35-1139301 [
| MOHR CONSTRUCTI ON CO | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 4.000 MS | 2100. 00000 8400. 00| 1419. 35000 5677. 40|
FI ELD OFFI CE, 300 SFT | | I
0002 105- 06845 LUMP| 3000. 00000 3000.00]  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  65000. 00000 65000. 00]  70000. 00000 70000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 252290. 000 SYS | 0. 84160 212327. 26| 0. 74000 186694. 60|
SURFACE M LLI NG, ASPHALT | | |
0005 305- 05204 1425.000 TON | 70. 00000 99750. 00| 88. 00000 125400. 00|
HVA FOR PATCHI NG , MAI NLI NE | | |
0006 305- 05204 75.000 TON | 70. 00000 5250. 00| 88. 00000 6600. 00|
HVA FOR PATCHI NG , SHOULDER | | |
0007 401- 05457 20814. 000 TON | 38. 75000 806542. 50| 43. 26000 900413. 64|
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0008 406- 05520 64.000 TON | 300. 00000 19200. 00| 144. 00000 9216. 00|
ASPHALT FOR TACK COAT | | |
0009 605- 97170 55.000 LFT | 20. 00000 1100. 00| 15. 28000 840. 40|
CURB, PRECAST CONCRETE | | |
0010 615- 06525 38.000 EACH 250. 00000 9500. 00| 194. 05000 7373. 90|
CASTI NG ADJUSTED TO GRADE, MONUVENT | |
0011 801- 04308 4.000 EACH 80. 50000 322. 00| 70. 00000 280. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0012 801- 06207 8437.000 LFT | 1. 00000 8437. 00| 0. 72000 6074. 64|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | [
0013 801- 06605 8.000 EACH 69. 00000 552. 00| 60. 00000 480. 00|
BARRI CADE, |11A | | |
0014 801- 06606 8.000 EACH 69. 00000 552. 00| 60. 00000 480. 00|
BARRI CADE, |11B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 283 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 460, 172. 83 ROQUTE : SR 26
CALL ORDER . 283 CONTRACT I D : RS-25866-A COUNTI ES : HOMRD GRANT
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1139301 [
| MOHR CONSTRUCTI ON CO | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801- 06625 14.000 EACH 80. 50000 1127. 00| 70. 00000 980. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0016 801- 06640 84.000 EACH| 57. 50000 4830. 00| 50. 00000 4200. 00
CONSTRUCTI ON SI GN, A | | [
0017 801-06775 LUWP| 36000. 00000 36000. 00| 54000. 00000 54000. 00
MAI NTAI NI NG TRAFFI C | | [
0018 804- 06725 2.000 EACH 57. 50000 115. 00| 60. 00000 120. 00
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
0019 805- 78470 1773.000 LFT | 0. 35000 620. 55| 0. 45000 797. 85
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0020 805- 78795 441.000 LFT | 7. 30000 3219. 30| 9. 33000 4114. 53
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0021 808-06712 19329.000 LFT | 0. 05000 966. 45| 0. 05000 966. 45
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | | |
0022 808-06713 184115.000 LFT | 0. 05000 9205. 75| 0. 05000 9205. 75
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0023 808-06714 33662. 000 LFT | 0. 05000 1683. 10| 0. 05000 1683. 10
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0024 808- 75297 180. 000 LFT 3. 45000 621. 00| 3. 00000 540. 00

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0025 808- 75320 5.000 EACH 62. 39000 311. 95 54. 25000 271. 25
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0026 808- 75325 3.000 EACH 90. 28000 270. 84 78. 50000 235. 50|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0027 808- 75340 2.000 EACH 316. 25000 632. 50| 275. 00000 550. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ |
SECTI ON TOTALS [ $ 1,299, 536. 20| $ 1,407, 195.01]

CONTRACT TOTALS | $ 1,299, 536. 20| $ 1,407, 195. 01|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 293 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 513, 390. 77 ROUTE : 238
CALL ORDER : 293 CONTRACT 1D : RS- 25882-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/19/01 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3229007
N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 329, 115.66 100. 0000%
2 31-4351261 SHELLY & SANDS, |NC. $ 364,295 12 110. 6890%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $  372,200.00 113. 0909%
4  35-1151771 CALUVET ASPHALT PAVING CO. | NC. $  447,325.60 135. 9174%
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC. | SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105- 01925 3.000 M | 2470. 00000 7410. 00| 1284. 21000 3852. 63| 2200. 00000 6600. 00
FIELD OFFI CE, 550 SQ FT. | | [
0002 105- 06845 LUMP| 2750. 00000 2750. 00| 3210. 53000 3210. 53| 3150. 00000 3150. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  13294. 37000 13294.37|  14149. 91000 14149. 91
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 57263.100 SYS | 0. 31000 17751. 56 0. 78000 44665. 22| 0. 46000 26341. 03
SURFACE M LLI NG, ASPHALT 1" | | |
0005 305- 05204 1864.500 TON | 61. 00000 113734. 50| 64. 50000 120260. 25| 66. 00000 123057. 00
HVA FOR PATCHI NG | | |
0006 401- 05457 4724.200 TON | 32. 00000 151174. 40| 30. 95000 146213. 99| 36. 50000 172433. 30
QU QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0007 406- 05520 13.200 TON | 200. 00000 2640. 00| 190. 92000 2520. 14| 200. 00000 2640. 00
ASPHALT FOR TACK COAT | | |
0008 615- 06525 1.000 EACH 370. 00000 370. 00| 699. 83000 699. 83| 800. 00000 800. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0009 801- 06207 4435.000 LFT | 1. 15000 5100. 25| 1. 56000 6918. 60| 1. 00000 4435. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | [ [
0010 801- 06640 30.000 EACH 49. 00000 1470. 00| 58. 86000 1765. 80| 57. 75000 1732. 50
CONSTRUCTI ON SIGN, A | | |
0011 801- 06775 LUMP| 4400. 00000 4400.00]  13702. 07000 13702.07|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | |
0012 801-07117 2.000 EACH 800. 00000 1600. 00 588. 60000 1177. 20| 577. 50000 1155. 00
I
I

I
|
TEMPORARY WORKS| TE FLASHI NG LI GHT SIGN | |
ASSEMBLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 293 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 513, 390. 77 ROUTE : 238
CALL ORDER . 293 CONTRACT I D : RS-25882-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC | SHELLY & SANDS, | NC. | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0013 805- 02328 230.000 LFT | 0. 45000 103. 50| 0. 86000 197. 80| 1. 05000 241.50
SI GNAL CABLE, 1C 14CA | |
0014 805- 78795 80.000 LFT | 14. 00000 1120. 00| 16. 27000 1301. 60| 15. 75000 1260. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0015 808-06712 3035. 000 LFT | 0. 05000 151. 75| 0. 05000 151. 75| 0. 06000 182. 10
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0016 808-06713 47864. 000 LFT | 0. 05000 2393. 20| 0. 05000 2393. 20| 0. 05000 2393. 20
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0017 808-06714 32210.000 LFT | 0. 05000 1610. 50| 0. 05000 1610. 50| 0. 05000 1610. 50
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0018 808- 06726 12.000 LFT | 28. 00000 336. 00| 29. 97000 359. 64| 1. 58000 18. 96
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 I N | | |
SECTI ON TOTALS | $ 329, 115. 66| $ 364, 295. 12| $ 372, 200. 00
______________________________________________________________________ e
CONTRACT TOTALS | $ 329, 115. 66| $ 364, 295. 12| $ 372, 200. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 293 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 513, 390. 77 ROUTE : 238
CALL ORDER . 293 CONTRACT I D : RS-25882-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1151771
| CALUVET ASPHALT PAVI NG CO. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

TRANSVERSE MARKI NGS, PAINT, STCP LINE, | |
24 IN, | |

|

0001 105- 01925 3.000 MS | 1880. 00000 5640. 00| |
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP| 3100. 00000 3100. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  22000. 00000 22000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 57263.100 SYS | 0. 70000 40084. 17| |
SURFACE M LLI NG, ASPHALT 1" | | |
0005 305- 05204 1864.500 TON | 94. 15000 175542. 68 |
HVA FOR PATCHI NG | [ |
0006 401- 05457 4724.200 TON | 35. 70000 168653. 94| |
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | [ |
0007 406- 05520 13.200 TON | 180. 00000 2376. 00| |
ASPHALT FOR TACK COAT | | |
0008 615- 06525 1.000 EACH 365. 00000 365. 00| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0009 801- 06207 4435.000 LFT | 1. 20000 5322. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | [ [
0010 801- 06640 30.000 EACH 57. 00000 1710. 00| |
CONSTRUCTI ON SIGN, A | | |
0011 801- 06775 LUMP|  15701. 91000 15701. 91| |
MAI NTAI NI NG TRAFFI C | | |
0012 801- 07117 2.000 EACH 570. 00000 1140. 00| |
TEMPORARY WORKS| TE FLASHI NG LI GHT SIGN | | |
ASSEMBLY | [ |
0013 805- 02328 230.000 LFT | 1. 05000 241. 50| |
SI GNAL CABLE, 1C 14GA. | | |
0014 805- 78795 80.000 LFT | 15. 55000 1244. 00| |
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0015 808- 06712 3035.000 LFT | 0. 06000 182. 10| [
LINE, PAINT, BROKEN, YELLOW 4 IN. | | [
0016 808- 06713 47864.000 LFT | 0. 05000 2393. 20| |
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0017 808- 06714 32210.000 LFT | 0. 05000 1610. 50]| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0018 808- 06726 12.000 LFT | 1. 55000 18. 60| |
|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 513, 390. 77

CALL ORDER . 293 CONTRACT I D : RS-25882-A
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :

RQUTE : 238

DATE : 12/28/01
PAGE : 293 -4

COUNTI ES : HAM LTON

| (4) 35-1151771
| CALUVET ASPHALT PAVI NG CO. |

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

CONTRACT TOTALS | $ 447, 325. 60

ANOUNT]

UNT PRI CE AMOUNT




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 303 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 904, 191. 24 ROUTE : SR 13
CALL ORDER : 303 CONTRACT 1D : RS-25889-A COUNTI ES : MADI SON GRANT
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3127016
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1139301 E & B PAVING |NC $ 809, 959. 16 100. 0000%
2 35-0524595 MOHR CONSTRUCTI ON CO $ 851, 934. 70 105. 1824%
| (1) 35-1139301 | (2) 35-0524595 [
|E & B PAVING, | NC. | MDHR CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 3.000 M | 1511. 75000 4535, 25| 2100. 00000 6300. 00|
FI ELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUVP|  13000. 00000 13000. 00| 3000. 00000 3000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  40000. 00000 40000. 00|  45000. 00000 45000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 5448.000 SYS | 1. 00000 5448. 00| 3. 25000 17706. 00|
SURFACE M LLI NG, ASPHALT | | |
0005 303- 52308 1814.000 TON | 14. 59000 26466. 26| 20. 20000 36642. 80|
COVPACTED AGGREGATE, O, 53 | | |
0006 305- 05204 200.000 TON | 69. 00000 13800. 00| 150. 00000 30000. 00|
HVA FOR PATCHI NG | | |
0007 401- 05457 10813.200 TON | 40. 00000 432528. 00| 42. 55000 460101. 66|
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0008 401- 05465 2856.800 TON | 40. 00000 114272. 00| 42. 55000 121556. 84|
QC/ QA HVA SURFACE 12.5 nm SHOULDER | | |
0009 406- 05520 41.000 TON | 144. 00000 5904. 00| 300. 00000 12300. 00|
ASPHALT FOR TACK COAT | | |
0010 610- 05527 1024.200 TON | 45. 00000 46089. 00| 74. 00000 75790. 80|
HVA FOR APPROACHES | | |
0011 801- 06207 5230.000 LFT | 0. 72000 3765. 60| 1. 00000 5230. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | [
0012 801- 06640 33.000 EACH 65. 00000 2145. 00| 69. 00000 2277. 00|
CONSTRUCTI ON SIGN, A | | |
0013 801-06775 LUMP|  96700. 00000 96700.00]  30000. 00000 30000. 00|
MAI NTAI NI NG TRAFFI C | | |
0014 808- 06712 11587.000 LFT | 0. 04400 509. 83| 0. 05000 579. 35|

LI NE, PAINT, BROKEN, YELLOW 4 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 303 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 904, 191. 24 RQUTE : SR 13
CALL ORDER . 303 CONTRACT I D : RS-25889-A COUNTI ES : MADI SON GRANT
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0524595 [
| E & B PAVING | NC | MOHR CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-06713 96659. 000 LFT | 0. 04400 4253. 00| 0. 05000 4832. 95|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0016 808-06714 12346.000 LFT | 0. 04400 543. 22| 0. 05000 617. 30|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $ 809, 959. 16| $ 851, 934. 70|
------------------------------------------ e m o m m e e e e e e e e e e et m e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 809, 959. 16| $  851,934.70]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 305 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 943, 567. 25 ROQUTE : SR 28
CALL ORDER . 305 CONTRACT 1D : RS-25890-A COUNTI ES : TIPTON MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 106500l
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 1,889, 000. 00 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC. $ 1,913,138.86 101. 2778%
3 35-0524595 MOHR CONSTRUCTI ON CO $ 2,061, 338. 47 109. 1232%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,214, 600. 00 117. 2366%
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0524595
|E & B PAVING |NC | SHELLY & SANDS, | NC. | MOHR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 6.000 M6 | 2000. 00000 12000. 00| 1282. 55000 7695. 30| 2100. 00000 12600. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 2400. 00000 2400.00]  10474. 15000 10474. 15| 3200. 00000 3200. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  94000. 00000 94000. 00]  29751. 04000 29751.04]  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 78365.000 n2 | 1. 85000 144975. 25| 1. 72000 134787. 80| 1. 59000 124600. 35
SURFACE M LLI NG ASPHALT | | |
0005 303-52308 2115.700 My | 21. 25000 44958. 63| 17. 58000 37194. 01| 16. 80000 35543, 76
COMPACTED AGGREGATE, O, 53 | | [
0006 305- 05204 808.000 My | 136. 00000 109888. 00| 97. 29000 78610. 32| 132. 00000 106656. 00
HVA FOR PATCHI NG | | |
0007 401- 05455 18416.300 My | 28. 00000 515656. 40| 32. 59000 600187. 22| 31. 35000 577351. 01
QC/ QA HVA | NTERVEDI ATE 19.0 nm | [
MAI NLI NE - - VOLUVETRIC | | |
0008 401- 05456 13026.900 My | 39. 00000 508049. 10| 41. 53000 541007. 16| 45, 35000 590769. 92
QC/ QA HVA SURFACE 9.5 mm MAINLINE - - | | |
VOLUMETRI C [ | |
0009 401- 05463 4014.500 My | 32. 00000 128464. 00| 33. 54000 134646. 33| 31. 35000 125854. 58
QT QA HVA | NTERVEDI ATE 19.0 nm | |
SHOULDER - - VOLUMETRI C | | |
0010 401- 05464 2115.700 My | 40. 00000 84628. 00| 44. 55000 94254. 44| 45, 35000 95947. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER - - | | |
VOLUMETRI C [ | |
0011 401- 06264 LUMP| 6400. 00000 6400. 00| 5343. 96000 5343. 96| 5160. 00000 5160. 00
PROFI LOGRAPH, HVA | | [
0012 405- 05517 3.400 My | 550. 00000 1870. 00| 210. 06000 714. 20| 310. 00000 1054. 00
I

ASPHALT FOR PRI ME COAT [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 305 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 943, 567. 25 ROUTE : SR 28
CALL ORDER : 305 CONTRACT 1D : RS-25890-A COUNTI ES : TI PTON MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0524595
|E & B PAVING |NC | SHELLY & SANDS, | NC. | MOHR CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0013 406- 05520 86.600 My | 215. 00000 18619. 00| 210. 11000 18195. 53| 450. 00000 38970. 00
ASPHALT FOR TACK CQOAT | | [
0014 610- 05527 2187.200 My | 75. 00000 164040. 00| 63. 34000 138537. 25| 82. 00000 179350. 40
HVA FOR APPROACHES | |
0015 615- 06525 8.000 EACH 247. 09000 1976. 72| 371. 38000 2971. 04| 250. 00000 2000. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0016 801- 04308 2.000 EACH 75. 00000 150. 00| 80. 16000 160. 32| 64. 50000 129. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0017 801- 06203 1397.000 m | 1. 24000 1732. 28| 0. 96000 1341. 12| 1. 64000 2291. 08
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0018 801- 06207 2711.000 m | 2. 80000 7590. 80| 1. 03000 2792. 33| 3.30000 8946. 30
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0019 801- 06605 4.000 EACH 60. 00000 240. 00| 64. 13000 256. 52| 53. 75000 215. 00
BARRI CADE, [I1A | | |
0020 801- 06606 4.000 EACH 50. 00000 200. 00| 53. 44000 213. 76| 53. 75000 215. 00
BARRI CADE, I11B | | |
0021 801- 06640 84.000 EACH 90. 00000 7560. 00| 96. 19000 8079. 96| 53. 75000 4515. 00
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUMP|  22207. 37000 22207.37|  53238. 92000 53238.92|  91000. 00000 91000. 00
MAI NTAI NI NG TRAFFI C | | |
0023 808- 06712 3967.000 m | 0. 17000 674. 39| 0. 18000 714. 06| 0. 19000 753. 73
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0024 808- 06713 247.000 m | 0. 16000 39. 52| 0. 17000 41. 99| 0. 19000 46. 93
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0025 808- 06714 11244.000 m | 0. 16000 1799. 04| 0. 17000 1911. 48| 0. 19000 2136. 36
LINE, PAINT, SOLID, YELLON 100 nm | | |
0026 808- 06721 880.000 m | 0. 16000 140. 80| 0. 17000 149. 60| 2. 15000 1892. 00
TRANSVERSE MARKI NGS, PAI NT, CROSSVALK | | |
LINE, 100 nm | | |
0027 808-06723 27.000 EACH 38. 00000 1026. 00| 40. 61000 1096. 47| 37. 63000 1016. 01
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | | |
0028 808- 06726 244.500 m | 1. 40000 342. 30| 1. 50000 366. 75| 7. 53000 1841. 09
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
600 mMm | | |
0029 808- 75140 6.000 EACH 140. 00000 840. 00| 149. 63000 897. 78| 180. 60000 1083. 60
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR |
833. 69| 73. 10000 950. 30

PAVEMENT MESSAGE MARKI NGS, [

I I
0030 808- 75325 13.000 EACH| 60. 00000 780. 00| 64. 13000
|
THERMOPLASTI C, WORD ( ONLY) | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 305 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 943, 567. 25 ROQUTE : SR 28
CALL ORDER . 305 CONTRACT 1D : RS-25890-A COUNTI ES : TIPTON MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0524595
|E & B PAVING | NC. | SHELLY & SANDS, | NC. | MOHR CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 808- 75996 197. 000 EACH| 5. 20000 1024. 40| 8. 23000 1621. 31| 3. 00000 591. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0032 808- 75998 197.000 EACH 24. 00000 4728. 00| 25. 65000 5053. 05| 23. 65000 4659. 05
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,889, 000. 00| $ 1,913, 138. 86| $ 2,061, 338. 47
------------------------------------------ 5
CONTRACT TOTALS | $ 1,889, 000. 00| $ 1,913, 138. 86| $ 2,061, 338. 47




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 305 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 943, 567. 25 ROQUTE : SR 28
CALL ORDER . 305 CONTRACT 1D : RS-25890-A COUNTI ES : TIPTON MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-01925 6.000 MOS | 2000. 00000 12000. 00|

FIELD OFFICE, 51.1 n?2 | |
0002 105-06845 LUWP| 10300. 00000 10300. 00|
CONSTRUCTI ON ENG NEERI NG [ |
0003 110-01001 LUWP| 65003. 95000 65003. 95|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202-60820 78365.000 n2 | 1. 80000 141057. 00|
SURFACE M LLING ASPHALT | |
0005 303-52308 2115.700 M | 22. 00000 46545. 40|
COVPACTED AGGREGATE, O, 53 [ |
0006 305-05204 808.000 My 125. 00000 101000. 00|
HVA FOR PATCH NG |

QC/ QA HVA | NTERVEDI ATE 19. 0 nm

|
I

0007 401- 05455 18416.300 My | 37. 00000 681403. 10|
|
MAINLINE - - VOLUVETRIC |
I

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

0008 401- 05456 13026.900 My 47. 00000 612264. 30|
QU QA HVA SURFACE 9.5 nm MAINLINE - - | |
VOLUNETRI C | |

0009 401- 05463 4014.500 My | 37. 00000 148536. 50|
QU QA HVA | NTERVEDI ATE 19.0 mm | |
SHOULDER - - VOLUVETRI C | |

0010 401- 05464 2115.700 My | 47. 00000 99437. 90|
QU QA HVA SURFACE 9.5 nm SHOULDER - - | |
VOLUMVETRI C | |

0011 401- 06264 LUMP|  10000. 00000 10000. 00|
PROFI LOGRAPH, HMVA I |

0012 405- 05517 3.400 My | 350. 00000 1190. 00|
ASPHALT FOR PRI ME COAT | |

0013 406- 05520 86.600 My | 200. 00000 17320. 00|
ASPHALT FOR TACK COAT | |

0014 610- 05527 2187.200 My | 82. 00000 179350. 40|
HVA FOR APPROACHES |

0015 615- 06525 8.000 EACH 500. 00000 4000. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | |

0016 801- 04308 2.000 EACH 78. 75000 157. 50|
ROAD CLOSURE SI GN ASSEMBLY | |

0017 801- 06203 1397.000 m | 1. 00000 1397. 00|
TEMPCRARY PAVEMENT MARKI NG, 100 mm | |

0018 801- 06207 2711.000 m | 3. 00000 8133. 00|

I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 305 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 943, 567. 25 ROQUTE : SR 28
CALL ORDER . 305 CONTRACT 1D : RS-25890-A COUNTI ES : TIPTON MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0019 801- 06605 4.000 EACH 63. 00000 252. 00| |
BARRI CADE, |11A | | |
0020 801- 06606 4.000 EACH 52. 50000 210. 00| |
BARRI CADE, 111B [ | [
0021 801- 06640 84.000 EACH 94. 50000 7938. 00| |
CONSTRUCTI ON SI GN, A | [ [
0022 801-06775 LUWP| 55000. 00000 55000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0023 808-06712 3967.000 m | 0. 18000 714. 06| |
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0024 808-06713 247.000 m | 0. 17000 41. 99| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0025 808- 06714 11244.000 m | 0. 17000 1911. 48| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0026 808-06721 880.000 m | 0. 17000 149. 60| |
TRANSVERSE NMARKI NGS, PAI NT, CROSSWALK | | |
LINE, 100 mm | | |
0027 808-06723 27.000 EACH| 40. 00000 1080. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | [ [
0028 808- 06726 244,500 m | 1. 47000 359. 42| |
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0029 808- 75140 6. 000 EACH 147. 00000 882. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | [
RXR I I |
0030 808- 75325 13. 000 EACH| 63. 00000 819. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0031 808- 75996 197. 000 EACH 6. 00000 1182. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0032 808- 75998 197. 000 EACH 25. 20000 4964. 40| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2,214, 600.00] [

CONTRACT TOTALS [

$ 2,214, 600.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 309 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 622, 463. 56 ROUTE : 37
CALL ORDER . 309 CONTRACT ID : RS-25892-A COUNTI ES : HAM LTON MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0977013
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 31-4351261 SHELLY & SANDS, | NC $ 1,489,641.06 100. 0000%
2 35-1139301 E & B PAVING | NC. $ 1,527,197.75 102. 5211%
3 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 1,616,378.00 108. 5078%
| (1) 31-4351261 | (2) 35-1139301 | (3) 35-0918397
| SHELLY & SANDS, | NC. | E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 105-06790 6.000 MXS | 1282. 55000 7695. 30| 2000. 00000 12000. 00| 2000. 00000 12000. 00
FI ELD OFFI CE, 300 SFT | | [
0002 105- 06845 LUWP| 13359. 86000 13359. 86| 5700. 00000 5700. 00| 13000. 00000 13000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 44989. 83000 44989. 83| 66700. 00000 66700. 00| 32500. 00000 32500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 9000. 000 SYS | 3. 45000 31050. 00| 6. 00000 54000. 00| 4. 60000 41400. 00
SURFACE M LLI NG, ASPHALT | | [
0005 303-52308 3545. 000 TON | 16. 25000 57606. 25| 20. 00000 70900. 00| 21. 00000 74445, 00
COVPACTED AGGREGATE, O 53 | | [
0006 305- 05204 100. 000 TON | 81. 63000 8163. 00| 130. 00000 13000. 00| 100. 00000 10000. 00
HMVA FOR PATCHI NG | | [
0007 401- 05457 31240.000 TON | 32. 60000 1018424. 00| 36. 00000 1124640. 00| 38. 00000 1187120. 00
QC/ QA HVA SURFACE 12.5 nm MAI NLI NE | | |
--VOLUVETRI C | | |
0008 406- 05520 101. 000 TON | 190. 67000 19257. 67| 200. 00000 20200. 00| 200. 00000 20200. 00
ASPHALT FOR TACK COAT | | |
0009 610- 05527 1758.000 TON | 100. 16000 176081. 28| 50. 00000 87900. 00| 75. 00000 131850. 00
HVA FOR APPROACHES | | [
0010 615- 06500 1.000 EACH 405. 11000 405. 11| 510. 00000 510. 00| 800. 00000 800. 00
MONUMENT, A | | |
0011 801-01093 2.000 EACH 641. 28000 1282. 56| 1000. 00000 2000. 00| 1050. 00000 2100. 00
TEMPORARY WORKSI TE SPEED LIM T SIGN | | |
ASSEMBLY | | |
0012 801- 06207 9668. 000 LFT | 1. 33000 12858. 44| 1. 00000 9668. 00| 1. 00000 9668. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0013 801- 06640 90. 000 EACH| 74. 82000 6733. 80| 55. 00000 4950. 00| 57. 75000 5197. 50

CONSTRUCTI ON SI GN, A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 309 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 622, 463. 56 ROUTE : 37
CALL ORDER . 309 CONTRACT ID : RS-25892-A COUNTI ES : HAM LTON MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 31-4351261 | (2) 35-1139301 | (3) 35-0918397
| SHELLY & SANDS, | NC. | E & B PAVING | NC | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 801-06775 LUWP| 47914, 94000 47914. 94| 12500. 00000 12500. 00| 32000. 00000 32000. 00
MAI NTAI NI NG TRAFFI C | | |
0015 801-07117 2.000 EACH 855. 03000 1710. 06| 1000. 00000 2000. 00| 1050. 00000 2100. 00
TEMPORARY WORKS| TE FLASHI NG LI GHT SI GN | | |
ASSEMBLY | | |
0016 808-06712 18904. 000 LFT | 0. 05000 945. 20| 0. 05000 945. 20| 0. 05000 945. 20
LINE, PAINT, BROKEN, YELLOWN 4 IN. | | |
0017 808-06713 215301. 000 LFT | 0. 05000 10765. 05] 0. 05000 10765. 05| 0. 05000 10765. 05
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0018 808-06714 52400. 000 LFT | 0. 05000 2620. 00| 0. 05000 2620. 00| 0. 05000 2620. 00
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0019 808- 75297 288.000 LFT 3. 21000 924. 48| 5. 00000 1440. 00| 5. 25000 1512. 00

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |

STOP LINE, 24 IN | | |
|

PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0022 808- 75340 2.000 EACH 400. 80000 801. 60| 100. 00000 200. 00| 525. 00000 1050. 00
PAVEMENT MESSAGE MARKI NGS, | | |

THERMOPLASTI C, WORD, RXR | [ |

0020 808- 75320 29.000 EACH 44. 89000 1301. 81| 45. 00000 1305. 00| 47. 25000 1370. 25
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0021 808- 75325 2.000 EACH 57. 72000 115. 44] 100. 00000 200. 00| 105. 00000 210. 00
|
|

0023 808- 75996 941.000 EACH 5. 61000 5279. 01] 5. 25000 4940. 25| 5. 00000 4705. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0024 808- 75998 941.000 EACH 20. 57000 19356. 37| 19. 25000 18114. 25| 20. 00000 18820. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,489, 641. 06| $ 1,527,197. 75| $ 1,616, 378.00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoan

CONTRACT TOTALS [ $ 1,489, 641. 06| $ 1,527,197. 75| $ 1,616,378.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 311 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 312, 420. 84 ROQUTE : SR 38
CALL ORDER . 311 CONTRACT I D : RS-25893-A COUNTI ES : MADI SON HENRY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4233006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 215, 666. 23 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 245, 915. 00 114. 0257%
| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 3.000 MOS | 1925. 00000 5775. 00| 2400. 00000 7200. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 1950. 00000 1950. 00| 3199. 24000 3199. 24|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  10750. 00000 10750. 00|  17000. 00000 17000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 7348.800 n2 | 2.00000 14697. 60| 2. 00000 14697. 60|
SURFACE M LLING ASPHALT | | [
0005 303- 52308 354.200 My | 25. 00000 8855. 00| 26. 00000 9209. 20|
COMPACTED AGGREGATE, O, 53 | | |
0006 305- 06083 97.200 My | 100. 40000 9758. 88| 100. 00000 9720. 00|
HVA PATCHI NG FOR R G D PAVEMENT OR BASE | | [
0007 401- 05457 3071.500 My | 36. 25000 111341. 88| 40. 25000 123627. 88|
QT QA HVA SURFACE 12.5 nm MAI NLI NE | | [
0008 402- 05492 611.500 My | 36. 25000 22166. 88| 40. 25000 24612. 88|
HVA SURFACE 12.5 nm SHOULDER | | |
0009 406- 05520 12.200 My | 195. 00000 2379. 00| 180. 00000 2196. 00|
ASPHALT FOR TACK COAT | | |
0010 605-97170 3.000 m | 105. 00000 315. 00| 450. 00000 1350. 00|
CURB, PRECAST CONCRETE | | [
0011 610- 05527 151.500 My | 50. 00000 7575. 00| 115. 00000 17422. 50|
HVA FOR APPROACHES | | [
0012 615- 06525 2.000 EACH 400. 00000 800. 00| 260. 00000 520. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | [
0013 720- 44000 4.000 EACH 645. 00000 2580. 00| 310. 00000 1240. 00|
CASTI NG, ADJUST TO GRADE | | [
0014 801- 06207 485.000 m | 4. 75000 2303. 75| 2. 75000 1333. 75|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 311 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 312, 420. 84 ROQUTE : SR 38
CALL ORDER . 311 CONTRACT I D : RS-25893-A COUNTI ES : MADI SON HENRY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 801- 06640 24.000 EACH 58. 00000 1392. 00| 55. 00000 1320. 00|
CONSTRUCTI ON SI GN, A | | |
0016 801-06710 120. 000 DAY | 13. 00000 1560. 00| 15. 00000 1800. 00|
FLASHI NG ARROW S| GN | | [
0017 801-06775 LUWP| 9300. 00000 9300. 00| 6639. 95000 6639. 95|
MAI NTAI NI NG TRAFFI C | | [
0018 808-06712 2112.000 m | 0. 01000 21. 12| 0. 25000 528. 00|
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0019 808-06713 9732.000 m | 19000 1849. 08| 0. 20000 1946. 40|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0020 808-06714 1304.000 m | 0. 19000 247. 76| 0. 25000 326. 00|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0021 808-06726 14.630 m | 3. 30000 48. 28| 1. 75000 25. 60|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
SECTI ON TOTALS | $ 215, 666. 23| $ 245, 915. 00|
__________________________________________ S )
CONTRACT TOTALS | $ 215, 666. 23| $ 245, 915. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 313 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 610, 932. 13 ROUTE : 236
CALL ORDER : 313 CONTRACT ID : RS- 25894- A COUNTI ES : HENRY MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 5433002
N A
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 534, 158.36 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $  639,830.00 119. 7828%
| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 7.000 MOS | 1635. 00000 11445, 00| 2000. 00000 14000. 00|
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 7500. 00000 7500. 00| 4500. 00000 4500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  35000. 00000 35000. 00|  30234. 65000 30234. 65|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 4715.000 SYS | 3. 00000 14145 00| 3. 00000 14145 00
SURFACE M LLING ASPHALT | | |
0005 303-52308 740.000 TON | 25. 00000 18500. 00| 28. 00000 20720. 00|
COVPACTED AGGREGATE, O, 53 | | |
0006 305- 05204 2365.000 TON | 45. 00000 106425. 00| 63. 00000 148995. 00|
HVA FOR PATCHI NG | | |
0007 401- 05457 7430.000 TON | 32. 00000 237760. 00| 38. 00000 282340. 00|
QU QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0008 406- 05520 24.200 TON | 180. 00000 4356. 00| 175. 00000 4235. 00|
ASPHALT FOR TACK COAT | | |
0009 610- 05527 600. 000 TON | 40. 00000 24000. 00| 77. 00000 46200. 00|
HVA FOR APPROACHES | | |
0010 720- 44000 13.000 EACH 455. 00000 5915. 00| 325. 00000 4225. 00|
CASTING ADJUST TO GRADE | | |
0011 801- 06207 2690.000 LFT | 1. 25000 3362. 50| 1. 00000 2690. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0012 801- 06640 31.000 EACH 75. 00000 2325. 00| 80. 00000 2480. 00|
CONSTRUCTI ON SIGN, A | | |
0013 801- 06775 LUMP|  30000. 00000 30000. 00|  26000. 00000 26000. 00|
MAI NTAI NI NG TRAFFI C | | |
0014 805- 78470 1035. 000 LFT | 0. 20000 207. 00| 0. 50000 517. 50|

S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 313 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 610, 932. 13 ROUTE : 236
CALL ORDER . 313 CONTRACT I D : RS-25894-A COUNTI ES : HENRY MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 805- 78795 405. 000 LFT | 8. 00000 3240. 00| 6. 75000 2733. 75|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0016 808-06701 414.000 LFT | 0. 23000 95. 22| 0. 35000 144. 90|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0017 808-06703 1260. 000 LFT | 0. 23000 289. 80| 0. 35000 441. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0018 808-06713 53768. 000 LFT | 0. 05000 2688. 40| 0. 05000 2688. 40|
LINE, PAINT, SOLID, WHI TE, 4 IN. | |
0019 808- 75240 5075. 000 LFT | 0. 23000 1167. 25| 0. 35000 1776. 25|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0020 808- 75245 21703.000 LFT | 0. 23000 4991. 69| 0. 35000 7596. 05|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0021 808-75278 170. 000 LFT | 2. 00000 340. 00| 1. 35000 229. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, YELLOWN CROSSHATCH LINE, 12 IN. | | |
0022 808- 75297 276.000 LFT | 3. 00000 828. 00| 3. 00000 828. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0023 808- 75320 21.000 EACH 55. 00000 1155. 00| 45. 00000 945. 00|
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0024 808- 75325 16.000 EACH 65. 00000 1040. 00| 55. 00000 880. 00|
PAVEMENT NMESSAGE MARKI NGS, | | [
THERVOPLASTI C, WORD ( ONLY) | | |
0025 808- 75996 670. 000 EACH 5. 25000 3517. 50| 4. 50000 3015. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0026 808- 75998 670. 000 EACH 19. 50000 13065. 00| 25. 00000 16750. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0027 808-92027 800. 000 LFT | 1. 00000 800. 00| 0. 65000 520. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
I'N I I I
SECTI ON TOTALS | $ 534, 158. 36| $ 639, 830. 00|
CONTRACT TOTALS | $ 534, 158. 36| $ 639, 830. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 321 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 526, 125. 15 RQUTE : NUS 30
CALL ORDER . 321 CONTRACT I D : RS-25944-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 09/30/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 2008008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0997978 PHEND & BROM, | NC. $ 2,468, 537.56 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 2,613, 281.26 105. 8635%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,950, 413. 86 119. 5207%
| (1) 35-0997978 | (2) 35-1065659 | (3) 35-0918397
| PHEND & BROMN, | NC. | BROOKS CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ASPHALT RESURFACE
I [ |
0001 105- 06790 9.000 M6 | 600. 00000 5400. 00| 1090. 00000 9810. 00| 1680. 00000 15120. 00
FI ELD OFFI CE, 300 SFT | | [
0002 105- 06845 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00|  12600. 00000 12600. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  104500. 00000 104500. 00| 130600. 00000 130600. 00|  71500. 00000 71500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 57800. 000 SYS | 1. 00000 57800. 00| 0. 75000 43350. 00| 0. 55000 31790. 00
SURFACE M LLI NG ASPHALT | | [
0005 202- 60822 320.000 SYS | 2.90000 928. 00| 1. 00000 320. 00| 1. 00000 320. 00
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE | [ |
0006 202-93741 12. 000 EACH 625. 00000 7500. 00| 675. 00000 8100. 00| 625. 00000 7500. 00
GUARD RAI L END TREATMENT, REMOVE | | [
0007 303- 04095 5775.000 TON | 9. 00000 51975. 00| 15. 00000 86625. 00| 12. 90000 74497. 50
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0008 305- 05204 2975.000 TON | 90. 00000 267750. 00| 70. 00000 208250. 00| 105. 00000 312375. 00
HVA FOR PATCHI NG | | |
0009 401- 05455 5600. 000 TON | 23. 00000 128800. 00| 24. 00000 134400. 00| 31. 80000 178080. 00
QC/ QA HVA | NTERVEDI ATE 19.0 nm | | [
MAI NLI NE - - VOLUVETRIC | | |
0010 401- 05456 38805. 000 TON | 29. 00000 1125345, 00| 31. 50000 1222357. 50| 33. 65000 1305788. 25
QC/ QA HVA SURFACE 9.5 mm MAINLINE - - | | |
VOLUMETRI C [ | |
0011 401- 05464 12835.000 TON | 27. 00000 346545, 00| 31. 00000 397885. 00| 33. 65000 431897. 75
QX QA HVA SURFACE 9.5 mm SHOULDER - - | | [
VOLUMETRI C | | |
0012 401- 05467 284190. 000 LFT | 0. 15000 42628. 50| 0. 08000 22735. 20| 0. 12000 34102. 80
|

M LLED HVA CORRUGATI ONS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 321 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 526, 125. 15 RQUTE : NUS 30
CALL ORDER . 321 CONTRACT I D : RS-25944-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1065659 | (3) 35-0918397
| PHEND & BROAN, | NC. | BROOKS CONSTRUCTI ON | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 406- 05520 126.400 TON | 140. 00000 17696. 00| 200. 00000 25280. 00| 300. 00000 37920. 00
ASPHALT FOR TACK CQOAT | | |
0014 601-94689 12.000 EACH 2145. 00000 25740. 00| 2175. 00000 26100. 00| 3665. 00000 43980. 00
GUARDRAI L END TREATMENT, GS | | |
0015 601-97774 1.000 EACH| 1050. 00000 1050. 00| 1000. 00000 1000. 00| 1050. 00000 1050. 00

GUARDRAI L END TREATMENT, G5, SPARE [
PARTS PACKAGE

PAVEMENT MESSAGE MARKI NGS, PREFORMVED |

I
I |
0016 610- 05527 420.000 TON | 66. 00000 27720. 00| 49. 00000 20580. 00| 54. 00000 22680. 00
HVA FOR APPROACHES | |
0017 801- 06207 14000. 000 LFT | 1. 00000 14000. 00| 0. 87000 12180. 00| 2. 60000 36400. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | [ [
0018 801- 06640 51.000 EACH 80. 00000 4080. 00| 80. 00000 4080. 00| 80. 00000 4080. 00
CONSTRUCTI ON SIGN, A | | |
0019 801- 06775 LUMP|  12000. 00000 12000. 00|  23250. 00000 23250.00|  89000. 00000 89000. 00
MAI NTAI NI NG TRAFFI C | | |
0020 805- 01843 1.000 EACH 375. 00000 375. 00| 375. 00000 375. 00| 375. 00000 375. 00
SI GNAL HANDHOLE ADJUST TO GRADE | | |
0021 805- 92951 21.000 EACH 160. 00000 3360. 00| 160. 00000 3360. 00| 160. 00000 3360. 00
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0022 808- 03002 35004. 000 LFT | 0. 48000 16801. 92| 0. 48000 16801. 92 0. 48000 16801. 92
LINE, EPOXY, BROKEN, WHI TE, 4 IN |
0023 808- 03631 176954. 000 LFT | 0. 28000 49547. 12| 0. 28000 49547. 12| 0. 28000 49547. 12
LINE, EPOXY, SOLID, WH TE, 4 IN | |
0024 808- 03632 140014.000 LFT | 0. 28000 39203. 92| 0. 28000 39203. 92| 0. 28000 39203. 92
LINE, EPOXY, SOLID, YELLOW 4 IN. |
0025 808- 75053 3491.000 LFT | 1. 00000 3491. 00| 4.50000 15709. 50| 4.50000 15709. 50
LINE, PREFORVED PLASTIC, SOLID, WH TE, | |
8 IN. | [ [
0026 808- 75067 570.000 LFT | 28. 00000 15960. 00| 28. 00000 15960. 00| 28. 00000 15960. 00
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 24 IN. | | |
0027 808- 75071 39.000 EACH 431. 00000 16809. 00| 431. 00000 16809. 00| 431. 00000 16809. 00
I
I

PLASTI C LANE | NDI CATI ON ARROW |

0028 808- 75510 427.000 LFT | 18. 50000 7899. 50| 18. 50000 7899. 50| 18. 50000 7899. 50
TRANSVERSE MARKI NGS, PREFCRMED PLASTIC, | | |
SOLID, WHI TE, CROSSHATCH LINE, 24 IN | |

0029 808- 75996 2000. 000 EACH 3. 50000 7000. 00| 2. 75000 5500. 00| 5. 80000 11600. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/01
PAGE : 321 -3

ENG NEER S ESTI MATE: $ 3, 526, 125. 15 RQUTE : NUS 30
CALL ORDER . 321 CONTRACT I D : RS-25944-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1065659 | (3) 35-0918397
| PHEND & BROAN, | NC. | BROOKS CONSTRUCTI ON | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0030 808- 75998 2000. 000 EACH| 19. 50000 39000. 00| 19. 00000 38000. 00| 19. 50000 39000. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0032 808-97323 864.000 LFT | 4. 65000 4017. 60| 4. 65000 4017. 60| 4. 65000 4017. 60
LI NE, THERMOPLASTI C, FOR BUZZ STRIPS, 8 | | |
IN | | |
0033 808-03179 39. 000 EACH 445, 00000 17355. 00| 445, 00000 17355. 00| 489. 00000 19071. 00
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTI C, WORD (ON\LY) | [ [
0034 801- 06203 840.000 LFT | 1. 50000 1260. 00| 1. 00000 840. 00| 0. 45000 378. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
SECTI ON TOTALS | $ 2,468, 537.56| $ 2,613, 281. 26| $ 2,950, 413.86
__________________________________________ o

CONTRACT TOTALS | $ 2,468, 537. 56| $ 2,613, 281. 26|

$ 2,950, 413. 86




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

SR 19

KOSCl USKO

2943019

505, 063. 90
526, 099. 00

DATE :
PAGE :

12/ 28/ 01
323 -1

100. 0000%
104. 1648%

ENG NEER S ESTI MATE: $ 771, 034. 86 ROUTE
CALL ORDER . 323 CONTRACT I D : RS-25945-A COUNTI ES :
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 06/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE
1 35- 0997978 PHEND & BROMN, | NC. $
2  35-1065659 BROOKS CONSTRUCTI ON $
3 35-1185040 NI BLOCK EXCAVATI NG | NC. $

597, 159. 00

118. 2343%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06790

FI ELD OFFI CE, 300 SFT
0002 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

6. 000

0003 202- 60820 16400. 000
SURFACE M LLI NG ASPHALT
0004 303- 04095 2300. 000

COVPACTED AGGREGATE FOR SHOULDER, 0, 73

0005 303-52308 300. 000
COVPACTED AGGREGATE, O, 53

0006 305-05204 400. 000
HVA FOR PATCH NG

0007 305- 05206 250. 000
W DENI NG W TH HVA

0008 401- 05456 9600. 000

QC/ QA HVA SURFACE 9.5 mm  MAI NLI NE

0009 402-05495 1100. 000
HVA WEDGE AND LEVEL

0010 406-05520 33. 300
ASPHALT FOR TACK COAT

0011 601-94689 4.000

GUARDRAI L END TREATMENT, OS

0012 601-97774 1. 000
GUARDRAI L END TREATMENT, ©S, SPARE
PARTS PACKAGE

0013 610- 05527 800. 000
HVA FCR APPROACHES
0014 615-06520 4.000

MONUMENT, RE- ESTABLI SH

| (1) 35-0997978

I
MOS |
I
LUWP

|
SYS |

I
TON |

TON |
TON |
TON |
Toug
TON |

I
TON |

I
EACH

I
EACH
I
|
TON |
I
EACH
I

| PHEND & BROWN, | NC. | BROOKS CONSTRUCTI ON

UNIT PRI CE Ancxmn" UNIT PRICE AMOUNT
____________________________ ol
600. 00000 3600.001 1155. 00000 6930.0&
16200. 00000 16200.00; 26000. 00000 26000. 00

1. 40000 22960.00; 1. 30000 21320. 00

8. 50000 19550.00’ 10. 85000 24955. 00

11. 20000 3360.00“ 12. 00000 3600. 00

36. 00000 14400.00’ 85. 00000 34000. 00

57. 50000 14375.00{ 31. 00000 7750. 00

28. 70000 275520.00I 28. 65000 275040. 00
27.00000 29700.00’ 28. 65000 31515. 00

165. 00000 5494.50{ 170. 00000 5661. 00
4100. 00000 16400.00J 2450. 00000 9800. 00
1100. 00000 1100.00} 1100. 00000 1100. 00

I I

61. 00000 48800.00: 48. 00000 38400. 00

200. 00000 Boo.ooa 275. 00000 1100. 00

| (2) 35-1065659

| (3) 35-1185040
| NBLOCK EXCAVATI NG

12.

60

68

29.

39

250

3000

1200

70
300.

UNT PRI CE

. 00000

. 00000

. 75000
. 00000

50000

00000

00000

75000

00000

00000

00000

00000

00000
00000

I NC.

8400. 00

29000. 00
28700. 00
27600. 00
3750. 00
24000. 00
17000. 00
285600. 00
42900. 00
8325. 00
12000. 00

1200. 00

56000. 00

1200. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 323 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 771, 034. 86 RQUTE : SR 19
CALL ORDER . 323 CONTRACT I D : RS-25945-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1065659 | (3) 35-1185040
| PHEND & BROAN, | NC. | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 720-44000 26.000 EACH 450. 00000 11700. 00| 335. 00000 8710. 00| 250. 00000 6500. 00
CASTI NG ADJUST TO GRADE | | [
0016 801- 06203 810.000 LFT | 1. 32000 1069. 20| 0. 10000 81. 00| 1. 35000 1093. 50
TEMPORARY PAVEMENT MARKING 4 I N | |
0017 801- 06207 11000. 000 LFT | 0. 85000 9350. 00| 0. 10000 1100. 00| 0. 60000 6600. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0018 801- 06640 42.000 EACH 62. 60000 2629. 20| 53. 00000 2226. 00| 62. 00000 2604. 00
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUWP| 1000. 00000 1000. 00| 21435. 00000 21435. 00| 28000. 00000 28000. 00
MAI NTAI NI NG TRAFFI C | | |
0020 808-04298 2.000 EACH 275. 00000 550. 00| 275. 00000 550. 00| 300. 00000 600. 00
PAVEMENT MESSAGE MARKI NG THERMOPLASTI C, | | |
WORD (RR) I I I
0021 808-06712 8700. 000 LFT | 0. 04000 348. 00| 0. 04000 348. 00| 0. 04000 348. 00
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | | |
0022 808-06713 80000. 000 LFT | 0. 04000 3200. 00| 0. 04000 3200. 00| 0. 04000 3200. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0023 808-06714 2700. 000 LFT | 0. 04000 108. 00| 0. 04000 108. 00| 0. 04000 108. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0024 808- 75297 150. 000 LFT | 3. 00000 450. 00| 3. 00000 450. 00| 3. 35000 502. 50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0025 808- 75300 160. 000 LFT | 0. 75000 120. 00| 0. 75000 120. 00| 0. 80000 128. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0026 202-93741 4.000 EACH 570. 00000 2280. 00| 150. 00000 600. 00| 450. 00000 1800. 00
GUARD RAI L END TREATMENT, REMOVE | | |
SECTI ON TOTALS | $ 505, 063. 90| $ 526, 099. 00| $ 597, 159. 00
CONTRACT TOTALS | $ 505, 063. 90| $ 526, 099. 00| $ 597, 159. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 325 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 754,971. 94 ROUTE : 119
CALL ORDER . 325 CONTRACT I D : RS-25946-A COUNTI ES : ELKHART
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/03/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : 3720009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 661, 533. 00 100. 0000%
2 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 665, 836. 83 100. 6505%
3 35-1065659 BROOKS CONSTRUCTI ON $ 687, 143. 52 103. 8713%
| (1) 35-0918397 | (2) 35-1185040 | (3) 35-1065659
| RIETH R LEY CONSTRUCTI ON | N BLOCK EXCAVATI NG | NC. | BROOKS OONSTRUCT! ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 6.000 MO | 1700. 00000 10200. 00| 1500. 00000 9000. 00| 1100. 00000 6600. 00
FI ELD OFFI CE, 300 SFT | | [
0002 110- 01001 LUMP| 9000. 00000 9000. 00|  32000. 00000 32000. 00|  34300. 00000 34300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 02241 25.000 LFT | 6. 00000 150. 00| 4. 00000 100. 00| 4. 00000 100. 00
GUARDRAI L, REMOVE | | [
0004 202- 02279 42.000 LFT | 5. 90000 247. 80| 5. 00000 210. 00| 6. 00000 252. 00
CURB AND GUTTER, REMOVE | |
0005 202- 03323 2.000 EACH 675. 00000 1350. 00| 700. 00000 1400. 00| 675. 00000 1350. 00
HANDHOLE, SI GNAL, REMOVE AND RESET | | [
0006 202-52710 7.200 SYS | 34. 40000 247. 68| 20. 00000 144. 00| 26. 00000 187. 20
S| DEWALK, CONCRETE, REMOVE | |
0007 202- 60820 3893.000 SYS | 2. 95000 11484. 35| 3. 00000 11679. 00| 5. 00000 19465. 00
SURFACE M LLI NG, ASPHALT | | |
0008 202- 90277 1.000 EACH 270. 00000 270. 00| 275. 00000 275. 00| 270. 00000 270. 00
DETECTOR HOUSI NG REMOVE | | |
0009 202- 93741 5.000 EACH 190. 00000 950. 00| 425. 00000 2125. 00| 415. 00000 2075. 00
GUARD RAI L END TREATMENT, REMOVE | |
0010 202- 95977 15.000 SYS | 16. 50000 247. 50| 20. 00000 300. 00| 11. 00000 165. 00
CURB WALK, | NTEGRAL, REMOVE | |
0011 203-90014 4.000 STA | 468. 00000 1872. 00| 450. 00000 1800. 00| 1950. 00000 7800. 00
LI NEAR GRADI NG | | [
0012 303- 04075 2977.000 TON | 13. 50000 40189. 50| 9. 00000 26793. 00| 11. 00000 32747.00
COVPACTED AGGREGATE, O, 73 | | |
0013 303-52308 44.000 TON | 29. 80000 1311. 20| 25. 00000 1100. 00| 12. 00000 528. 00
COVPACTED AGGREGATE, O, 53 | | |
0014 305- 05204 250.000 TON | 80. 00000 20000. 00| 53. 00000 13250. 00| 85. 00000 21250. 00

HVA FOR PATCHI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 325 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 754,971. 94 ROUTE : 119
CALL ORDER . 325 CONTRACT I D : RS-25946-A COUNTI ES : ELKHART
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1185040 | (3) 35-1065659
| RFRETH RI LEY CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 305- 05206 388.000 TON | 60. 00000 23280. 00| 44. 00000 17072. 00| 46. 00000 17848. 00
W DENI NG W TH HVA [ [
0016 401- 05456 11168.000 TON | 29. 88000 333699. 84| 34. 00000 379712. 00| 33. 00000 368544. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
--VOLUVETRI C | | |
0017 402- 05495 200. 000 TON | 40. 00000 8000. 00| 35. 00000 7000. 00| 35. 50000 7100. 00
HVA WEDGE AND LEVEL | |
0018 406- 05520 35.500 TON | 307. 00000 10898. 50| 225. 00000 7987. 50| 140. 00000 4970. 00
ASPHALT FOR TACK COAT | | |
0019 601-94689 5.000 EACH 4150. 00000 20750. 00| 2400. 00000 12000. 00| 2350. 00000 11750. 00
GUARDRAI L END TREATMENT, OS | |
0020 601-97774 1.000 EACH 1000. 00000 1000. 00| 1100. 00000 1100. 00| 1050. 00000 1050. 00

GUARDRAI L END TREATMENT, ©S, SPARE |
PARTS PACKACE |

|
0021 604- 06069 7.200 SYS | 70. 00000 504. 00| 30. 00000 216. 00| 94. 00000 676. 80
CURB RAMP, CONCRETE | |
0022 605- 06140 200.000 LFT | 19. 46000 3892. 00| 14. 00000 2800. 00| 14. 00000 2800. 00
CURB AND GUTTER, CONCRETE | |
0023 605- 94811 1.000 EACH 358. 00000 358. 00| 500. 00000 500. 00| 650. 00000 650. 00
CURB TURNOUT | | |
0024 610- 05527 1244.000 TON | 53. 60000 66678. 40| 48. 00000 59712. 00| 49. 50000 61578. 00
HVA FOR APPROACHES | | |
0025 611-95023 1.000 EACH 325. 00000 325. 00| 300. 00000 300. 00| 135. 00000 135. 00
MAlI LBOX ASSEMBLY, RESET | | |
0027 621- 06560 1385.000 SYS | 1. 88000 2603. 80| 2.00000 2770. 00| 1. 88000 2603. 80
MULCHED SEEDI NG, U | |
0028 720- 44000 2.000 EACH 255. 00000 510. 00| 250. 00000 500. 00| 400. 00000 800. 00
CASTI NG, ADJUST TO GRADE | |
0029 801- 06203 1600. 000 LFT | 0. 12000 192. 00| 0. 15000 240. 00| 0. 65000 1040. 00
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0030 801- 06207 5300. 000 LFT | 1. 10000 5830. 00| 0. 85000 4505. 00| 1. 00000 5300. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0031 801- 06640 46.000 EACH 60. 00000 2760. 00| 62. 00000 2852. 00| 60. 00000 2760. 00
CONSTRUCTI ON SIGN, A | | |
0032 801-06775 LUVP|  30000. 00000 30000. 00|  16000. 00000 16000. 00|  20225. 00000 20225. 00
MAI NTAI NI NG TRAFFI C | | |
0033 802- 76025 7.500 SFT | 23. 50000 176. 25| 11. 00000 82. 50| 10. 04000 75. 30

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |

0034 802-91122 2.000 EACH 115. 00000 230. 00| 120. 00000 240. 00| 115. 00000 230. 00
SIGN, GROUND MOUNTED, RESET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 325 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 754,971. 94 ROUTE : 119
CALL ORDER . 325 CONTRACT I D : RS-25946-A COUNTI ES : ELKHART
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1185040 | (3) 35-1065659
| RFRETH RI LEY CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 805- 06592 297.000 LFT | 8. 30000 2465. 10| 8. 50000 2524. 50| 8. 30000 2465. 10
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0036 805- 78470 460. 000 LFT | 0. 15000 69. 00| 0. 15000 69. 00| 0. 15000 69. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0037 805-78510 615. 000 LFT | 1. 15000 707. 25| 1. 15000 707. 25| 1. 15000 707. 25
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0038 805- 78795 145.000 LFT | 9. 25000 1341. 25| 10. 00000 1450. 00| 9. 25000 1341. 25
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0039 805- 78800 1.000 EACH 850. 00000 850. 00| 900. 00000 900. 00| 850. 00000 850. 00
SI GNAL DETECTOR HOUSI NG | NSTALL | |
0040 805-92951 3.000 EACH 200. 00000 600. 00| 210. 00000 630. 00| 200. 00000 600. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0041 808-06701 105. 000 LFT | 0. 26000 27. 30| 0. 26000 27. 30| 0. 26000 27.30
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
I'N. I I I
0042 808-06703 1461. 000 LFT | 0. 26000 379. 86| 0. 26000 379. 86| 0. 26000 379. 86
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0043 808-06713 105940. 000 LFT | 0. 05000 5297. 00| 0. 05000 5297. 00| 0. 04600 4873. 24
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0044 808- 75240 8590. 000 LFT | 0. 26000 2233. 40| 0. 26000 2233. 40| 0. 26000 2233. 40
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N I I I
0045 808- 75245 23727.000 LFT | 0. 26000 6169. 02| 0. 26000 6169. 02| 0. 26000 6169. 02
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. I I I
0046 808- 75278 175.000 LFT | 1. 75000 306. 25| 1. 75000 306. 25| 1. 75000 306. 25

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
SCOLID, YELLON CROSSHATCH LINE, 12 IN. | | |

PAVEMENT NMESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD (ONLY) | |

0051 808- 75996 1090. 000 EACH| 5. 50000 5995. 00| 2. 25000 2452. 50 2. 15000 2343. 50
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |

REMOVE | [ |

0047 808- 75297 275.000 LFT | 3. 25000 893. 75| 3. 25000 893. 75| 3. 25000 893. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | |
0048 808- 75300 732.000 LFT | 1. 00000 732. 00| 1. 00000 732. 00| 1. 00000 732.00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN. | | |
0049 808- 75320 8.000 EACH 65. 00000 520. 00| 65. 00000 520. 00| 65. 00000 520. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0050 808- 75325 8.000 EACH 85. 00000 680. 00| 85. 00000 680. 00| 85. 00000 680. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 325 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 754,971. 94 ROUTE : 119
CALL ORDER . 325 CONTRACT I D : RS-25946-A COUNTI ES : ELKHART
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1185040 | (3) 35-1065659
| RFRETH RI LEY CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 808- 75998 1090. 000 EACH| 19. 50000 21255. 00| 20. 00000 21800. 00| 19. 75000 21527. 50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0053 808- 92027 800. 000 LFT | 1. 50000 1200. 00| 1. 50000 1200. 00| 1. 50000 1200. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
IN | | |
0054 615-06520 4.000 EACH 151. 00000 604. 00| 275. 00000 1100. 00| 500. 00000 2000. 00
MONUMENT, RE- ESTABLI SH | | |
SECTI ON TOTALS | $ 661, 533. 00| $ 665, 836. 83| $ 687, 143. 52
------------------------------------------ 6

CONTRACT TOTALS [ $ 661, 533. 00| $ 665, 836. 83| $ 687, 143. 52




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 331 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 734, 150. 53 ROUTE : 40
CALL ORDER . 331 CONTRACT I D : RS-25953-B COUNTIES : VIO
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 08/20/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 4484003
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 1,751,167.74 100. 0000%
| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-01925 7.000 MOS | 1475. 25000 10326. 75|

|

FIELD OFFI CE, 550 SQ FT. | [ |
0002 105- 06845 LUNP| 5034. 12000 5034. 12| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  84136. 28000 84136. 28| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02271 2.000 EACH 263. 97000 527. 94 |
HEADWALL, REMOVE | | |
0005 202- 02279 100.000 LFT | 34.19000 3419. 00| |
CURB AND GUTTER, REMOVE | | |
0006 202- 60820 185130. 000 SYS | 1. 25000 231412. 50| |
SURFACE M LLING ASPHALT | | |
0007 202- 96133 133.000 LFT | 30. 01000 3991. 33| |
Pl PE, REMOVE | | |
0008 303- 52308 50.000 TON | 36. 91000 1845. 50| |
COVPACTED AGGREGATE, O, 53 | | |
0009 305- 05204 2000. 000 TON | 109. 45000 218900. 00| |
HVA FOR PATCHI NG | | |
0010 401- 05456 19600. 000 TON | 46. 78000 916888. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
-~ VOLUMETRI C [ | |
0011 402- 05495 300.000 TON | 59. 69000 17907. 00| |
HVA VEDGE AND LEVEL | | |
0012 406- 05520 50.000 TON | 226. 20000 11310. 00| |
ASPHALT FOR TACK COAT [ | |
0013 605- 06140 100.000 LFT | 53. 15000 5315. 00| |
CURB AND GUTTER CONCRETE | [ |
0014 608- 04395 10.000 TON | 76. 63000 766. 30| |
AGGREGATE FOR SHOULDER DRAI NS | | |
0015 610- 05527 1000. 000 TON | 137. 75000 137750. 00| |
I I

HVA FCR APPROACHES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 331 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 734, 150. 53 ROUTE : 40
CALL ORDER . 331 CONTRACT I D : RS-25953-B COUNTIES : VIO
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 I N | [

------------------------------------------ R N
0016 621- 06575 50.000 SYS | 52. 50000 2625. 00| |
SCDDI NG, NURSERY | [ |
0017 715- 05361 149.000 LFT | 76. 40000 11383. 60| |
PIPE, TYPE 3, DEFORVED, M N AREA 1.1 | | |
SQ FT. I | I
0018 715- 46045 8.000 EACH| 309. 02000 2472. 16| |
PIPE END SECTION, MN. AREA 1.1 SQ FT. | | |
0019 720- 01894 1.000 EACH| 1307. 46000 1307. 46| |
CASTING, FURNI SH AND ADJUST TO GRADE | | |
0020 720- 44080 1.000 EACH| 1690. 71000 1690. 71| |
CASTING 15, FURNI SH AND ADJUST TO GRADE| | |
0021 801- 06203 8200. 000 LFT | 0. 68000 5576. 00| |
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0022 801- 06207 8200. 000 LFT | 0. 95000 7790. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | [
0023 801- 06640 36.000 EACH| 104. 50000 3762. 00| |
CONSTRUCTI ON SIGN, A | | |
0024 801- 06710 60.000 DAY | 22. 00000 1320. 00| |
FLASHI NG ARROW SI GN | | |
0025 801- 06775 LUMP|  15688. 89000 15688. 89| |
MAI NTAI NI NG TRAFFI C | | |
0026 805- 78470 4400. 000 LFT | 0. 42000 1848. 00| |
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | [
0027 805- 78785 4.000 EACH| 550. 00000 2200. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0028 805- 78795 1540.000 LFT | 6. 60000 10164. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0029 808- 06701 13360. 000 LFT | 0. 25000 3340. 00| |
LI NE, THERMOPLASTIC, BROKEN, WHI TE, 4 | | |
I'N. I I I
0030 808- 06703 1520. 000 LFT | 0. 25000 380. 00| |
LI NE, THERMOPLASTIC, SOLID, WHI TE, 4 IN. | | |
0031 808- 75245 65675.000 LFT | 0. 26000 17075. 50| |
LI NE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0032 808- 75297 345.000 LFT | 3. 08000 1062. 60| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0033 808- 75300 435.000 LFT | 1. 10000 478. 50| |
I I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 734, 150. 53 ROUTE : 40
CALL ORDER . 331 CONTRACT I D : RS-25953-B COUNTIES : VIO
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

DATE : 12/28/01
PAGE : 331 -3

| (1) 35-2126716 |
| WABASH VALLEY ASPHALT CO. LL|
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

0034 808- 75320 18.000 EACH, 60. 50000 1089. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |

0035 808- 75325 6.000 EACH 74. 80000 448. 80|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0036 808- 75996 1510. 000 EACH| 6. 58000 9935. 80|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
SECTI ON TOTALS | $ 1,751, 167. 74|
__________________________________________ o e e e e e e e e e e e e e e e e e ———

CONTRACT TOTALS [ $ 1,751, 167. 74|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 335 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,473, 235. 82 ROUTE : 18
CALL ORDER . 335 CONTRACT I D : RS-25957-A COUNTIES : WH TE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 08/15/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 460400S
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-0918397 RI ETH RI LEY CONSTRUCTI CN $ 1,314,867.35 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,476,679.60 112. 3063%

| (1) 35-0918397
| R ETH R LEY CONSTRUCTI ON

2) 35-1917625 |
M LESTONE CONTRACTCRS, L.P. |

—~

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I | I
0001 105-06790 8.000 MOS | 1207. 93000 9663. 44| 1450. 00000 11600. 00|

FI ELD OFFI CE, 300 SFT | | I
0002 110-01001 LUMP|  20170. 43000 20170.43]  73700. 00000 73700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 7630. 000 SYS | 1. 51000 11521. 30| 2. 00000 15260. 00|
SURFACE M LLI NG ASPHALT | | |
0004 303- 52308 10125. 000 TON | 10. 65000 107831. 25| 9. 00000 91125. 00|
COMPACTED AGGREGATE, O, 53 | | |
0005 305- 05204 2000. 000 TON | 53. 96000 107920. 00| 110. 00000 220000. 00|
HVA FOR PATCHI NG | | |
0006 401- 05455 12608. 000 TON | 27. 84000 351006. 72| 28. 00000 353024. 00|

QU QA HVA | NTERVEDI ATE 19.0 mm | [ I
MAI NLI NE - - VOLUMETRI C | | I

0007 401- 05456 9457.000 TON | 30. 56000 289005. 92| 31. 00000 293167. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
-~ VOLUMETRI C [ | |

0008 402- 05487 552.000 TON | 31. 77000 17537. 04 32. 00000 17664. 00|
HVA | NTERVEDI ATE 19.0 nm SHOULDER | | |

0009 402- 05490 414.000 TON | 43. 31000 17930. 34| 36. 00000 14904. 00|
HVA SURFACE 9.5 nm SHOULDER | | |

0010 402- 05495 5923.000 TON | 28. 36000 167976. 28] 30. 00000 177690. 00|
HVA WEDGE AND LEVEL | | [

0011 406- 05520 56.000 TON | 159. 54000 8934. 24| 205. 00000 11480. 00|
ASPHALT FOR TACK COAT | | |

0012 503- 03489 64.000 EACH, 4. 99000 319. 36| 10. 00000 640. 00|
RETROFI TTED Tl E BARS | | |

0013 503- 05240 100.000 LFT | 5. 13000 513. 00| 14. 00000 1400. 00|
D-1 CONTRACTI ON JO NT | | [

0014 506- 06333 320.000 SYS | 95. 41000 30531. 20| 135. 00000 43200. 00|

PCCP PATCHI NG, FULL DEPTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 335 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,473, 235. 82 ROUTE : 18
CALL ORDER . 335 CONTRACT I D : RS-25957-A COUNTIES : WH TE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| RETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 608- 04395 5.000 TON | 339. 55000 1697. 75| 160. 00000 800. 00|
AGGREGATE FOR SHOULDER DRAI NS | | |
0016 610- 05527 736.000 TON | 73. 04000 53757. 44| 55. 00000 40480. 00|
HVA FOR APPROACHES | | [
0017 615- 06505 5.000 EACH 427.91000 2139. 55| 500. 00000 2500. 00|
MONUMENT, B | | |
0018 615- 06515 1.000 EACH 427.91000 427. 91| 200. 00000 200. 00|
MONUMVENT, D | | |
0019 801- 06203 9850. 000 LFT | 0. 69000 6796. 50| 0. 25000 2462. 50|
TEMPORARY PAVEMENT MARKING 4 I N | | |
0020 801- 06207 7050. 000 LFT | 0. 93000 6556. 50| 1. 25000 8812. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 I N | | |
0021 801- 06640 26. 000 EACH 129. 00000 3354. 00| 72. 00000 1872. 00|
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUWP| 58433. 01000 58433. 01| 60000. 00000 60000. 00|
MAI NTAI NI NG TRAFFI C | | |
0023 808-06712 10495. 000 LFT | 0. 06000 629. 70| 0. 05000 524. 75|
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | |
0024 808-06713 85210. 000 LFT | 0. 06000 5112. 60| 0. 05000 4260. 50|
LI NE, PAINT, SCLID, WHITE, 4 IN. | |
0025 808-06714 5427.000 LFT | 0. 06000 325. 62| 0. 05000 271. 35|
LI NE, PAINT, SOLID, YELLOWN 4 IN. | |
0026 808- 75297 45.000 LFT | 10. 00000 450. 00| 6. 00000 270. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN. | | |
0027 808- 75996 392. 000 EACH 5. 00000 1960. 00| 3. 50000 1372. 00|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE [ | |
0028 305-98794 875.000 TON | 36. 99000 32366. 25| 32. 00000 28000. 00|
COWPACTED AGGREGATE FOR PATCHI NG 0, 53 | | |
SECTI ON TOTALS | $ 1,314,867. 35| $ 1,476,679.60|
------------------------------------------ T JFJeypuepuyy iy
CONTRACT TOTALS | $ 1,314, 867. 35| $ 1,476,679. 60|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 337 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 697, 560. 41 ROUTE : 267
CALL ORDER . 337 CONTRACT ID : RS-25958-A COUNTI ES : HENDRI CKS MORGAN
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/31/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 1292006
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 31-4351261 SHELLY & SANDS, | NC $ 549, 613. 38 100. 0000%
2 35-1151771 CALUMET ASPHALT PAVI NG CO. | NC. $ 553, 956. 00 100. 7901%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 567, 972. 50 103. 3403%
4  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 572, 086. 00 104. 0888%
| (1) 31-4351261 | (2) 35-1151771 | (3) 35-1917625
| SHELLY & SANDS, | NC. | CALUMET ASPHALT PAVING CO || M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 ASPHALT RESURFACE
I | |
0001 105-06790 6.000 MOS | 1391. 70000 8350. 20| 2470. 00000 14820. 00| 1900. 00000 11400. 00
FI ELD OFFI CE, 300 SFT | | |
0002 110-01001 LUWP| 4900. 00000 4900. 00| 16934. 13000 16934. 13| 27500. 00000 27500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 9871.000 SYS | 2. 04000 20136. 84| 1. 50000 14806. 50| 1. 45000 14312. 95
SURFACE M LLI NG, ASPHALT | | |
0004 303-52308 1200. 000 TON | 16. 04000 19248. 00| 14. 00000 16800. 00| 11. 50000 13800. 00
COVPACTED AGGREGATE, O, 53 | | |
0005 305- 05204 1200. 000 TON | 67. 30000 80760. 00| 55. 60000 66720. 00| 52. 00000 62400. 00
HVA FOR PATCHI NG | | |
0006 401- 05456 5730. 000 TON | 38. 10000 218313. 00| 45. 25000 259282. 50| 45. 65000 261574. 50
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0007 401- 05464 442.000 TON | 38. 20000 16884. 40| 45. 25000 20000. 50| 48. 00000 21216. 00
QT QA HVA SURFACE 9.5 mm SHOULDER | | [
0008 402- 05495 1700. 000 TON | 41. 28000 70176. 00| 29. 00000 49300. 00| 31. 00000 52700. 00
HVA WEDGE AND LEVEL | | [
0009 406- 05520 26.000 TON | 145. 04000 3771. 04| 150. 00000 3900. 00| 180. 00000 4680. 00
ASPHALT FOR TACK COAT | | |
0010 608-04395 10. 000 TON | 36. 04000 360. 40| 91. 00000 910. 00| 150. 00000 1500. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
0011 610-05527 912.000 TON | 80. 50000 73416. 00| 52. 60000 47971. 20| 67. 00000 61104. 00
HVA FOR APPROACHES | | [
0012 615- 06505 2.000 EACH 574. 36000 1148. 72| 350. 00000 700. 00| 400. 00000 800. 00
MONUMENT, B | | |
0013 715- 02840 75.000 LFT | 166. 30000 12472. 50| 181. 60000 13620. 00| 180. 00000 13500. 00
Pl PE, POLYETHYLENE LI NER, 30 IN | | |
0014 720- 44000 8.000 EACH 412. 75000 3302. 00| 250. 00000 2000. 00| 280. 00000 2240. 00

CASTI NG ADJUST TO GRADE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 337 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 697, 560. 41 ROUTE : 267
CALL ORDER . 337 CONTRACT ID : RS-25958-A COUNTI ES : HENDRI CKS MORGAN
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 31-4351261 | (2) 35-1151771 | (3) 35-1917625
| SHELLY & SANDS, | NC. | CALUMET ASPHALT PAVING CO || M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801- 06203 921.000 LFT | 0. 70000 644. 70| 0. 24000 221. 04| 0. 60000 552. 60
TEMPORARY PAVEMENT MARKING 4 I N | | |
0016 801- 06207 2194.000 LFT | 1. 24000 2720. 56| 0. 76000 1667. 44| 1. 50000 3291. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0017 801- 06640 51. 000 EACH 74. 84000 3816. 84| 73. 90000 3768. 90| 72. 00000 3672. 00
CONSTRUCTI ON SI GN, A | | |
0018 801-06775 LUWP| 730. 42000 730. 42| 12000. 00000 12000. 00| 1300. 81000 1300. 81
MAI NTAI NI NG TRAFFI C | | |
0019 808-06712 2838.000 LFT | 0. 07000 198. 66| 0. 07000 198. 66| 0. 07000 198. 66
LINE, PAINT, BROKEN, YELLOWN 4 IN. | | |
0020 808-06713 37872.000 LFT | 0. 06000 2272. 32| 0. 06000 2272. 32| 0. 07000 2651. 04
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0021 808-06714 33832.000 LFT | 0. 06000 2029. 92| 0. 06000 2029. 92| 0. 07000 2368. 24
LI NE, PAINT, SOLID, YELLOWN 4 IN. | |
0022 808- 75297 202.000 LFT | 3. 21000 648. 42| 3.17000 640. 34| 5. 50000 1111. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN | | [
0023 808- 75300 359.000 LFT | 0. 48000 172. 32| 0. 48000 172. 32| 2. 30000 825.70
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0024 808- 75320 2.000 EACH 53. 46000 106. 92| 52. 79000 105. 58| 110. 00000 220. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0025 808- 75325 1.000 EACH 66. 28000 66. 28| 65. 45000 65. 45| 150. 00000 150. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0026 808- 75996 484.000 EACH 6. 13000 2966. 92| 6. 30000 3049. 20| 6. 00000 2904. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 549, 613. 38| $ 553, 956. 00| $ 567, 972. 50
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-
CONTRACT TOTALS | $ 549, 613. 38| $ 553, 956. 00| $ 567, 972. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 337 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 697, 560. 41 ROUTE : 267
CALL ORDER . 337 CONTRACT ID : RS-25958-A COUNTI ES : HENDRI CKS MORGAN
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06790 6.000 MXS | 2000. 00000 12000. 00| |
FI ELD OFFI CE, 300 SFT | [ [
0002 110-01001 LUWP| 24800. 00000 24800. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 9871.000 SYS | 1. 50000 14806. 50| |
SURFACE M LLI NG, ASPHALT | | [
0004 303-52308 1200. 000 TON | 17. 00000 20400. 00| |
COVPACTED AGGREGATE, O 53 | [ [
0005 305- 05204 1200. 000 TON | 53. 00000 63600. 00| |
HMVA FOR PATCHI NG | [ [
0006 401- 05456 5730.000 TON | 42. 00000 240660. 00| |
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | |
0007 401- 05464 442.000 TON | 42. 00000 18564. 00| |
QT QA HMVA SURFACE 9.5 nm SHOULDER | | [
0008 402- 05495 1700. 000 TON | 30. 50000 51850. 00| |
HVA WEDGE AND LEVEL | | [
0009 406- 05520 26.000 TON | 175. 00000 4550. 00| |
ASPHALT FOR TACK COAT | | |
0010 608- 04395 10.000 TON | 128. 00000 1280. 00| |
AGGREGATE FOR SHOULDER DRAI NS | [ [
0011 610- 05527 912.000 TON | 65. 00000 59280. 00| |
HVA FOR APPROACHES [ [ [
0012 615- 06505 2.000 EACH 750. 00000 1500. 00| |
MONUMENT, B | | |
0013 715-02840 75.000 LFT | 250. 00000 18750. 00| |
Pl PE, POLYETHYLENE LI NER, 30 IN | | |
0014 720- 44000 8.000 EACH 525. 00000 4200. 00| |
CASTI NG ADJUST TO GRADE | | |
0015 801- 06203 921.000 LFT | 1. 20000 1105. 20| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0016 801- 06207 2194. 000 LFT | 1. 10000 2413. 40| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0017 801- 06640 51. 000 EACH 76. 00000 3876. 00| |
CONSTRUCTI ON SI GN, A | | |
0018 801- 06775 LUMP|  17320. 70000 17320. 70| |
MAI NTAI NI NG TRAFFI C | | |
0019 808-06712 2838.000 LFT | 0. 10000 283. 80| |
I

LI NE, PAINT, BROKEN, YELLOW 4 IN. | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 337 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 697, 560. 41 ROUTE : 267
CALL ORDER . 337 CONTRACT ID : RS-25958-A COUNTI ES : HENDRI CKS MORGAN
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 808-06713 37872.000 LFT | 0. 10000 3787. 20| |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0021 808-06714 33832.000 LFT | 0. 10000 3383. 20| |
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0022 808- 75297 202.000 LFT | 3. 25000 656. 50| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0023 808- 75300 359.000 LFT | 0. 50000 179. 50| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | [
0024 808- 75320 2.000 EACH 55. 00000 110. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0025 808- 75325 1.000 EACH 68. 00000 68. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0026 808- 75996 484.000 EACH| 5. 50000 2662. 00| |
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 572, 086. 00| [

CONTRACT TOTALS | $ 572, 086.







